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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,480,432.42                                                  ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : B -25085-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 06/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1994010 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  3,076,354.83     100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  3,181,251.73     103.4097% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  3,240,839.26     105.3467% 
   4   35-1128289     BEATY CONSTRUCTION, INC.                                               $  3,357,505.13     109.1390% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1385672              |(3) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   20000.00000      20000.00|   24900.00000      24900.00|   34000.00000       34000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    1500.00000      18000.00|    1430.00000      17160.00|    1514.38000       18172.56 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  150000.00000     150000.00|  150000.00000     150000.00|  163140.00000      163140.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   45000.00000      45000.00|   42596.00000      42596.00|   48940.00000       48940.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              6844.000  m2  |       5.50000      37642.00|       8.20000      56120.80|       7.00000       47908.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241                80.000  m   |       8.00000        640.00|       7.50000        600.00|       7.55000         604.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02272               460.000  m   |      16.00000       7360.00|      14.02000       6449.20|      22.00000       10120.00 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0008 202-51330                        LUMP|   44000.00000      44000.00|   55705.00000      55705.00|   37000.00000       37000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0009 202-51330                        LUMP|    1500.00000       1500.00|    1161.00000       1161.00|    8500.00000        8500.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 4  |                            |                            | 
0010 202-51330                        LUMP|     750.00000        750.00|    1349.00000       1349.00|    8500.00000        8500.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 6  |                            |                            | 
0011 202-51330                        LUMP|     750.00000        750.00|    1271.00000       1271.00|    3650.00000        3650.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 9A |                            |                            | 
0012 203-02000             11210.000  m3  |       4.50000      50445.00|      10.50000     117705.00|      12.00000      134520.00 
  EXCAVATION, COMMON                      |                            |                            | 
0013 203-02010              2620.000  m3  |      65.00000     170300.00|      32.96000      86355.20|      45.00000      117900.00 
  EXCAVATION, ROCK                        |                            |                            | 
0014 203-02040                42.000  m3  |     105.00000       4410.00|      33.90000       1423.80|      50.00000        2100.00 
  EXCAVATION, Y                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,480,432.42                                                  ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : B -25085-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1385672              |(3) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 203-02070             32888.000  m3  |      10.00000     328880.00|      11.19000     368016.72|      14.00000      460432.00 
  BORROW                                  |                            |                            | 
0016 203-51223             10645.000  m3  |       7.50000      79837.50|      10.50000     111772.50|       5.00000       53225.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0017 205-03371               100.000  m3  |      12.50000       1250.00|      15.55000       1555.00|      13.00000        1300.00 
  SEDIMENT REMOVE                         |                            |                            | 
0018 205-06931               390.600  Mg  |      35.00000      13671.00|      34.76000      13577.26|      35.00000       13671.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0019 205-06936                29.400  Mg  |      35.00000       1029.00|      29.19000        858.19|      60.00000        1764.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0020 205-06937               960.000  m   |       5.00000       4800.00|       5.00000       4800.00|       5.25000        5040.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0021 206-51215                82.000  m3  |      65.00000       5330.00|     177.79000      14578.78|     110.00000        9020.00 
  EXCAVATION, X                           |                            |                            | 
0022 206-51220                58.000  m3  |      50.00000       2900.00|      58.75000       3407.50|     180.00000       10440.00 
  EXCAVATION, WET                         |                            |                            | 
0023 206-51230                32.000  m3  |      30.00000        960.00|      67.75000       2168.00|      35.00000        1120.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0024 206-93520                54.000  m2  |     250.00000      13500.00|     153.57000       8292.78|     175.00000        9450.00 
  TEMPORARY SHEET PILING                  |                            |                            | 
0025 207-07499              7482.000  m2  |       4.00000      29928.00|       4.50000      33669.00|       5.00000       37410.00 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0026 211-06467                16.000  m3  |      70.00000       1120.00|      93.74000       1499.84|      50.00000         800.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0027 211-07454               384.000  m3  |      35.00000      13440.00|      28.27000      10855.68|      24.00000        9216.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0028 213-08058                60.000  m3  |     175.00000      10500.00|      77.00000       4620.00|     100.00000        6000.00 
  FLOWABLE BACKFILL                       |                            |                            | 
0029 302-07455                20.600  m3  |      60.00000       1236.00|      64.00000       1318.40|      60.00000        1236.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0030 303-01180              3885.000  Mg  |      15.00000      58275.00|      14.12000      54856.20|      18.00000       69930.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0031 303-07662                23.000  Mg  |      30.00000        690.00|      43.41000        998.43|      24.00000         552.00 
  STONE , NO. 8                           |                            |                            | 
0032 306-08036                46.000  m2  |      12.00000        552.00|      19.00000        874.00|      14.00000         644.00 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0033 306-08043               202.000  m2  |      12.00000       2424.00|       3.00000        606.00|      13.00000        2626.00 
  MILLING, TRANSITION                     |                            |                            | 
0034 401-06264                        LUMP|    2000.00000       2000.00|    2880.00000       2880.00|    3100.00000        3100.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0035 401-07321              1055.000  Mg  |      40.00000      42200.00|      43.20000      45576.00|      47.00000       49585.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,480,432.42                                                  ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : B -25085-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1385672              |(3) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 401-07390              1706.000  Mg  |      38.00000      64828.00|      35.28000      60187.68|      38.00000       64828.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0037 401-07407              4723.000  Mg  |      35.00000     165305.00|      31.20000     147357.60|      37.00000      174751.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0038 401-07423              2032.000  Mg  |      37.00000      75184.00|      36.48000      74127.36|      39.00000       79248.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                            |                            | 
0039 401-07429              1625.000  Mg  |      39.00000      63375.00|      41.28000      67080.00|      45.00000       73125.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0042 404-05511              3251.000  m2  |       2.00000       6502.00|       2.16000       7022.16|       2.50000        8127.50 
  SEAL COAT, 2                            |                            |                            | 
0043 405-05517                12.600  Mg  |     325.00000       4095.00|     192.00000       2419.20|     225.00000        2835.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0044 406-05520                10.800  Mg  |     225.00000       2430.00|     192.00000       2073.60|     225.00000        2430.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0045 601-01522                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1250.00000        5000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0046 601-01700                 1.000  EACH|    1795.00000       1795.00|    1795.00000       1795.00|    1850.00000        1850.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0047 601-07023                16.000  EACH|    3600.00000      57600.00|    3600.00000      57600.00|    3800.00000       60800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0048 601-94689                 5.000  EACH|    2295.00000      11475.00|    2295.00000      11475.00|    2400.00000       12000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0049 601-99105               360.050  m   |      41.40000      14906.07|      41.40000      14906.07|      42.00000       15122.10 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0050 602-06639               337.000  m   |      65.00000      21905.00|      75.79000      25541.23|      37.00000       12469.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0051 602-06646               483.000  m   |      55.00000      26565.00|      54.33000      26241.39|      35.00000       16905.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0052 602-06729                16.000  EACH|       7.00000        112.00|       7.00000        112.00|       9.00000         144.00 
  BARRIER DELINEATOR                      |                            |                            | 
0053 609-06259               140.600  m2  |      80.00000      11248.00|      79.20000      11135.52|      65.00000        9139.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0055 611-06497                 6.000  EACH|     105.00000        630.00|     105.00000        630.00|     110.00000         660.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0056 611-06498                 1.000  EACH|     135.00000        135.00|     135.00000        135.00|     140.00000         140.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0057 611-95023                 5.000  EACH|     135.00000        675.00|     135.00000        675.00|     140.00000         700.00 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0058 615-06490                32.000  EACH|      95.00000       3040.00|      95.00000       3040.00|     100.00000        3200.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,480,432.42                                                  ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : B -25085-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1385672              |(3) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0059 615-06500                 4.000  EACH|     395.00000       1580.00|     395.00000       1580.00|     450.00000        1800.00 
  MONUMENT, A                             |                            |                            | 
0060 615-06505                 2.000  EACH|     495.00000        990.00|     495.00000        990.00|     550.00000        1100.00 
  MONUMENT, B                             |                            |                            | 
0061 615-06510                 1.000  EACH|     395.00000        395.00|     395.00000        395.00|     425.00000         425.00 
  MONUMENT, C                             |                            |                            | 
0062 616-02320              5820.000  m2  |       2.50000      14550.00|       2.10000      12222.00|       2.00000       11640.00 
  GEOTEXTILES                             |                            |                            | 
0063 616-06405              2377.000  Mg  |      27.00000      64179.00|      21.08000      50107.16|      16.00000       38032.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0064 616-06451              1704.000  Mg  |      27.00000      46008.00|      16.20000      27604.80|      16.00000       27264.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0065 619-04414                 4.000  EACH|     300.00000       1200.00|     263.86000       1055.44|     225.00000         900.00 
  DRAIN EXTENSION                         |                            |                            | 
0066 621-01004                 2.000  EACH|     625.00000       1250.00|     500.00000       1000.00|     525.00000        1050.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0067 621-02468               400.000  kg  |       7.84000       3136.00|       7.84000       3136.00|       8.00000        3200.00 
  SEED MIXTURE, GRASS, 1                  |                            |                            | 
0068 621-02770              4119.000  m2  |       1.35000       5560.65|       1.35000       5560.65|       1.50000        6178.50 
  EROSION CONTROL BLANKET                 |                            |                            | 
0069 621-06545                 2.600  Mg  |     370.00000        962.00|     370.00000        962.00|     375.00000         975.00 
  FERTILIZER                              |                            |                            | 
0070 621-06548                26.000  kg  |      67.50000       1755.00|      67.50000       1755.00|      70.00000        1820.00 
  SEED MIXTURE, CV                        |                            |                            | 
0071 621-06553                90.000  kg  |       7.23000        650.70|       7.23000        650.70|       8.00000         720.00 
  SEED MIXTURE, R                         |                            |                            | 
0072 621-06557               207.000  kg  |       4.50000        931.50|       4.50000        931.50|       5.00000        1035.00 
  SEED MIXTURE, T                         |                            |                            | 
0073 621-06565                21.000  Mg  |     457.00000       9597.00|     457.00000       9597.00|     475.00000        9975.00 
  MULCHING MATERIAL                       |                            |                            | 
0074 621-06567                93.000  kL  |       2.00000        186.00|       2.00000        186.00|       2.00000         186.00 
  WATER                                   |                            |                            | 
0075 621-06574                35.000  m2  |       3.20000        112.00|       3.20000        112.00|       3.20000         112.00 
  SODDING                                 |                            |                            | 
0076 621-06575              5120.000  m2  |       3.20000      16384.00|       3.20000      16384.00|       3.20000       16384.00 
  SODDING, NURSERY                        |                            |                            | 
0077 622-52436                 6.000  EACH|      26.00000        156.00|      26.00000        156.00|      27.00000         162.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0078 622-91786               170.000  EACH|      10.00000       1700.00|      10.00000       1700.00|      11.00000        1870.00 
  SEEDLING                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,480,432.42                                                  ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : B -25085-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1385672              |(3) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0079 622-98200                24.000  EACH|      26.00000        624.00|      26.00000        624.00|      27.00000         648.00 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0080 701-51195                58.800  m   |     125.00000       7350.00|     175.00000      10290.00|     210.00000       12348.00 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0081 701-91792                 8.000  EACH|     150.00000       1200.00|      91.00000        728.00|     100.00000         800.00 
  PILE TIP, STEEL H                       |                            |                            | 
0082 701-93633                 9.800  m   |     250.00000       2450.00|     744.53000       7296.39|     400.00000        3920.00 
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            | 
0083 701-98856                12.000  m   |     800.00000       9600.00|     727.20000       8726.40|    1200.00000       14400.00 
  CORED HOLE IN ROCK, 508 mm              |                            |                            | 
0084 702-51005                94.400  m3  |     550.00000      51920.00|     552.93000      52196.59|     600.00000       56640.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0085 702-51015                24.800  m3  |     500.00000      12400.00|    1281.02000      31769.30|     325.00000        8060.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0086 702-51110               585.000  kg  |       8.00000       4680.00|       4.96000       2901.60|       5.00000        2925.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0087 702-93722                23.400  m3  |     325.00000       7605.00|     225.90000       5286.06|     300.00000        7020.00 
  CONCRETE, C                             |                            |                            | 
0088 703-51030              9350.000  kg  |       1.70000      15895.00|       1.43000      13370.50|       1.50000       14025.00 
  REINFORCING STEEL                       |                            |                            | 
0089 703-51032             67148.000  kg  |       1.90000     127581.20|       1.67000     112137.16|       1.60000      107436.80 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0090 704-51002               222.700  m3  |     650.00000     144755.00|     783.19000     174416.41|     625.00000      139187.50 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0091 706-05732                 4.000  EACH|    1400.00000       5600.00|    1200.00000       4800.00|    1200.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0092 706-51020                38.400  m3  |     550.00000      21120.00|     526.00000      20198.40|     475.00000       18240.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0093 709-51821                        LUMP|    6000.00000       6000.00|    6000.00000       6000.00|    6200.00000        6200.00 
  SURFACE SEAL                            |                            |                            | 
0094 711-51038                        LUMP|  259000.00000     259000.00|  292563.00000     292563.00|  268000.00000      268000.00 
  STRUCTURAL STEEL                        |                            |                            | 
0095 714-26708                42.000  m   |    1400.00000      58800.00|    1695.00000      71190.00|    1400.00000       58800.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2400 mm x 1200 mm             |                            |                            | 
0096 715-05048              1357.000  m   |       7.50000      10177.50|       9.55000      12959.35|      14.00000       18998.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0097 715-05053               115.800  m   |      28.00000       3242.40|      40.61000       4702.64|      30.00000        3474.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0098 715-05171                65.300  m   |      90.00000       5877.00|      96.00000       6268.80|      97.00000        6334.10 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
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LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0099 715-05173                29.000  m   |      90.00000       2610.00|     101.92000       2955.68|     134.00000        3886.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0100 715-05407                42.200  m   |      30.00000       1266.00|      12.87000        543.11|      35.00000        1477.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0101 715-46010                12.000  EACH|     400.00000       4800.00|     307.98000       3695.76|     300.00000        3600.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0102 715-46020                 2.000  EACH|     400.00000        800.00|     303.00000        606.00|     350.00000         700.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0103 715-46040                 6.000  EACH|     400.00000       2400.00|    1633.00000       9798.00|     650.00000        3900.00 
  PIPE END SECTION, 900 mm                |                            |                            | 
0104 716-07635               152.900  m   |    1650.00000     252285.00|    1280.00000     195712.00|    1300.00000      198770.00 
  PIPE INSTALLATION, TRENCHLESS, 900 mm   |                            |                            | 
0105 718-06529                10.000  EACH|     400.00000       4000.00|     550.00000       5500.00|     300.00000        3000.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0106 718-06531                 6.000  EACH|     300.00000       1800.00|     500.00000       3000.00|     350.00000        2100.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0107 718-06532              1000.000  m   |       3.00000       3000.00|       3.00000       3000.00|       3.10000        3100.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0108 718-52610               273.000  m3  |      38.00000      10374.00|      33.07000       9028.11|      35.00000        9555.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0109 718-99153              2510.000  m2  |       1.50000       3765.00|       1.40000       3514.00|       2.00000        5020.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0110 726-93524                 8.000  EACH|     350.00000       2800.00|     275.97000       2207.76|     425.00000        3400.00 
  BEARING ASSEMBLY, I                     |                            |                            | 
0111 726-93525                 8.000  EACH|    1250.00000      10000.00|    1123.91000       8991.28|     800.00000        6400.00 
  BEARING ASSEMBLY, II                    |                            |                            | 
0112 801-06203              2288.000  m   |       0.70000       1601.60|       0.66000       1510.08|       0.70000        1601.60 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0113 801-06207              5260.000  m   |       3.00000      15780.00|       3.00000      15780.00|       3.10000       16306.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0114 801-06640                37.000  EACH|     115.00000       4255.00|     115.00000       4255.00|     120.00000        4440.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0115 801-06645                 4.000  EACH|      50.00000        200.00|      50.00000        200.00|      55.00000         220.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0116 801-06775                        LUMP|    5000.00000       5000.00|   59036.50000      59036.50|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0117 801-07119                76.800  m   |      70.00000       5376.00|      68.36000       5250.05|      75.00000        5760.00 
  BARRICADE, III-B                        |                            |                            | 
0118 802-05701                68.000  m   |      33.00000       2244.00|      32.66000       2220.88|      33.00000        2244.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,480,432.42                                                  ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : B -25085-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1385672              |(3) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0119 802-05702                30.200  m   |      32.50000        981.50|      32.06900        968.48|      33.00000         996.60 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0120 802-07058                13.000  EACH|     130.00000       1690.00|     125.00000       1625.00|     135.00000        1755.00 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            | 
0121 802-07059                 8.000  EACH|      90.00000        720.00|      85.00000        680.00|      90.00000         720.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0122 802-07060                 9.000  EACH|     115.00000       1035.00|     110.00000        990.00|     115.00000        1035.00 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0123 802-76035                 1.890  m2  |     220.00000        415.80|     214.10000        404.65|     220.00000         415.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0124 808-06712                58.000  m   |       1.00000         58.00|       1.00000         58.00|       1.10000          63.80 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0125 808-06713              3004.000  m   |       0.79000       2373.16|       0.79000       2373.16|       0.80000        2403.20 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0126 808-06714              3965.000  m   |       0.79000       3132.35|       0.79000       3132.35|       0.80000        3172.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0127 808-06716              1562.000  m   |       2.30000       3592.60|       2.30000       3592.60|       2.50000        3905.00 
  LINE, REMOVE                            |                            |                            | 
0128 808-06723                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      27.00000         108.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            | 
  INDICATION ARROW                        |                            |                            | 
0129 808-06724                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      27.00000         108.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  ONLY                                    |                            |                            | 
0130 808-75035                69.000  m   |       1.70000        117.30|       1.70000        117.30|       1.80000         124.20 
  LINE, PAINT, SOLID, WHITE, 600 mm       |                            |                            | 
0131 808-75996               102.000  EACH|      10.00000       1020.00|       8.50000        867.00|       7.00000         714.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0132 808-75998               144.000  EACH|      32.00000       4608.00|      22.00000       3168.00|      35.00000        5040.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0133 402-07433               245.000  Mg  |      48.00000      11760.00|      48.96000      11995.20|      55.00000       13475.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0134 402-07441               734.000  Mg  |      45.00000      33030.00|      36.00000      26424.00|      41.00000       30094.00 
  HMA BASE, TYPE B                        |                            |                            | 
0135 610-07487               876.000  Mg  |      55.00000      48180.00|      51.84000      45411.84|      56.00000       49056.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
     SECTION TOTALS                       |             $  3,076,354.83|             $  3,181,251.73|                $  3,240,839.26 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,076,354.83|             $  3,181,251.73|                $  3,240,839.26 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,480,432.42                                                  ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : B -25085-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1128289              |                            |                 
                                          |BEATY CONSTRUCTION, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   45000.00000      45000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    1650.00000      19800.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  167000.00000     167000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   50300.00000      50300.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              6844.000  m2  |       6.00000      41064.00|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241                80.000  m   |      14.00000       1120.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02272               460.000  m   |       8.00000       3680.00|                            | 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0008 202-51330                        LUMP|   35000.00000      35000.00|                            | 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0009 202-51330                        LUMP|       1.00000          1.00|                            | 
  PRESENT STRUCTURE, REMOVE , STR. NO. 4  |                            |                            | 
0010 202-51330                        LUMP|       1.00000          1.00|                            | 
  PRESENT STRUCTURE, REMOVE , STR. NO. 6  |                            |                            | 
0011 202-51330                        LUMP|       1.00000          1.00|                            | 
  PRESENT STRUCTURE, REMOVE , STR. NO. 9A |                            |                            | 
0012 203-02000             11210.000  m3  |      16.75000     187767.50|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0013 203-02010              2620.000  m3  |      41.75000     109385.00|                            | 
  EXCAVATION, ROCK                        |                            |                            | 
0014 203-02040                42.000  m3  |      50.50000       2121.00|                            | 
  EXCAVATION, Y                           |                            |                            | 
0015 203-02070             32888.000  m3  |      12.70000     417677.60|                            | 
  BORROW                                  |                            |                            | 
0016 203-51223             10645.000  m3  |       8.50000      90482.50|                            | 
  EXCAVATION, WATERWAY                    |                            |                            | 
0017 205-03371               100.000  m3  |       7.00000        700.00|                            | 
  SEDIMENT REMOVE                         |                            |                            | 
0018 205-06931               390.600  Mg  |      32.00000      12499.20|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0019 205-06936                29.400  Mg  |      94.00000       2763.60|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0020 205-06937               960.000  m   |       5.25000       5040.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,480,432.42                                                  ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : B -25085-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1128289              |                            |                 
                                          |BEATY CONSTRUCTION, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 206-51215                82.000  m3  |     124.00000      10168.00|                            | 
  EXCAVATION, X                           |                            |                            | 
0022 206-51220                58.000  m3  |     630.00000      36540.00|                            | 
  EXCAVATION, WET                         |                            |                            | 
0023 206-51230                32.000  m3  |      20.00000        640.00|                            | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0024 206-93520                54.000  m2  |     107.50000       5805.00|                            | 
  TEMPORARY SHEET PILING                  |                            |                            | 
0025 207-07499              7482.000  m2  |       4.55000      34043.10|                            | 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0026 211-06467                16.000  m3  |      60.00000        960.00|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0027 211-07454               384.000  m3  |      48.00000      18432.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0028 213-08058                60.000  m3  |     160.00000       9600.00|                            | 
  FLOWABLE BACKFILL                       |                            |                            | 
0029 302-07455                20.600  m3  |     115.00000       2369.00|                            | 
  DENSE GRADED SUBBASE                    |                            |                            | 
0030 303-01180              3885.000  Mg  |      17.00000      66045.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0031 303-07662                23.000  Mg  |      26.00000        598.00|                            | 
  STONE , NO. 8                           |                            |                            | 
0032 306-08036                46.000  m2  |      16.25000        747.50|                            | 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0033 306-08043               202.000  m2  |      11.25000       2272.50|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0034 401-06264                        LUMP|    3200.00000       3200.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0035 401-07321              1055.000  Mg  |      48.00000      50640.00|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0036 401-07390              1706.000  Mg  |      40.00000      68240.00|                            | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0037 401-07407              4723.000  Mg  |      35.00000     165305.00|                            | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0038 401-07423              2032.000  Mg  |      41.00000      83312.00|                            | 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                            |                            | 
0039 401-07429              1625.000  Mg  |      46.00000      74750.00|                            | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0042 404-05511              3251.000  m2  |       2.35000       7639.85|                            | 
  SEAL COAT, 2                            |                            |                            | 
0043 405-05517                12.600  Mg  |     210.00000       2646.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,480,432.42                                                  ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : B -25085-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1128289              |                            |                 
                                          |BEATY CONSTRUCTION, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0044 406-05520                10.800  Mg  |     210.00000       2268.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0045 601-01522                 4.000  EACH|    1550.00000       6200.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0046 601-01700                 1.000  EACH|    1650.00000       1650.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0047 601-07023                16.000  EACH|    6250.00000     100000.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0048 601-94689                 5.000  EACH|    2600.00000      13000.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0049 601-99105               360.050  m   |      54.00000      19442.70|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0050 602-06639               337.000  m   |      61.00000      20557.00|                            | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0051 602-06646               483.000  m   |      66.00000      31878.00|                            | 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0052 602-06729                16.000  EACH|       8.00000        128.00|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0053 609-06259               140.600  m2  |      72.00000      10123.20|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0055 611-06497                 6.000  EACH|     165.00000        990.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0056 611-06498                 1.000  EACH|     195.00000        195.00|                            | 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0057 611-95023                 5.000  EACH|     100.00000        500.00|                            | 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0058 615-06490                32.000  EACH|     125.00000       4000.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0059 615-06500                 4.000  EACH|     460.00000       1840.00|                            | 
  MONUMENT, A                             |                            |                            | 
0060 615-06505                 2.000  EACH|     475.00000        950.00|                            | 
  MONUMENT, B                             |                            |                            | 
0061 615-06510                 1.000  EACH|     415.00000        415.00|                            | 
  MONUMENT, C                             |                            |                            | 
0062 616-02320              5820.000  m2  |       1.95000      11349.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0063 616-06405              2377.000  Mg  |      15.50000      36843.50|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0064 616-06451              1704.000  Mg  |      20.00000      34080.00|                            | 
  RIPRAP, UNIFORM                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,480,432.42                                                  ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : B -25085-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
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LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0065 619-04414                 4.000  EACH|     250.00000       1000.00|                            | 
  DRAIN EXTENSION                         |                            |                            | 
0066 621-01004                 2.000  EACH|     625.00000       1250.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0067 621-02468               400.000  kg  |       7.25000       2900.00|                            | 
  SEED MIXTURE, GRASS, 1                  |                            |                            | 
0068 621-02770              4119.000  m2  |       1.70000       7002.30|                            | 
  EROSION CONTROL BLANKET                 |                            |                            | 
0069 621-06545                 2.600  Mg  |     585.00000       1521.00|                            | 
  FERTILIZER                              |                            |                            | 
0070 621-06548                26.000  kg  |      73.00000       1898.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0071 621-06553                90.000  kg  |       6.40000        576.00|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0072 621-06557               207.000  kg  |       4.75000        983.25|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0073 621-06565                21.000  Mg  |     440.00000       9240.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0074 621-06567                93.000  kL  |       1.10000        102.30|                            | 
  WATER                                   |                            |                            | 
0075 621-06574                35.000  m2  |       4.75000        166.25|                            | 
  SODDING                                 |                            |                            | 
0076 621-06575              5120.000  m2  |       4.75000      24320.00|                            | 
  SODDING, NURSERY                        |                            |                            | 
0077 622-52436                 6.000  EACH|      33.00000        198.00|                            | 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0078 622-91786               170.000  EACH|       9.15000       1555.50|                            | 
  SEEDLING                                |                            |                            | 
0079 622-98200                24.000  EACH|      33.00000        792.00|                            | 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0080 701-51195                58.800  m   |     125.00000       7350.00|                            | 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0081 701-91792                 8.000  EACH|     100.00000        800.00|                            | 
  PILE TIP, STEEL H                       |                            |                            | 
0082 701-93633                 9.800  m   |     500.00000       4900.00|                            | 
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            | 
0083 701-98856                12.000  m   |     500.00000       6000.00|                            | 
  CORED HOLE IN ROCK, 508 mm              |                            |                            | 
0084 702-51005                94.400  m3  |     800.00000      75520.00|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,480,432.42                                                  ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : B -25085-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1128289              |                            |                 
                                          |BEATY CONSTRUCTION, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0085 702-51015                24.800  m3  |     250.00000       6200.00|                            | 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0086 702-51110               585.000  kg  |       5.50000       3217.50|                            | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0087 702-93722                23.400  m3  |     225.00000       5265.00|                            | 
  CONCRETE, C                             |                            |                            | 
0088 703-51030              9350.000  kg  |       1.45000      13557.50|                            | 
  REINFORCING STEEL                       |                            |                            | 
0089 703-51032             67148.000  kg  |       1.65000     110794.20|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0090 704-51002               222.700  m3  |     620.00000     138074.00|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0091 706-05732                 4.000  EACH|    1350.00000       5400.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0092 706-51020                38.400  m3  |     550.00000      21120.00|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0093 709-51821                        LUMP|    6500.00000       6500.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0094 711-51038                        LUMP|  247863.00000     247863.00|                            | 
  STRUCTURAL STEEL                        |                            |                            | 
0095 714-26708                42.000  m   |    1625.00000      68250.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2400 mm x 1200 mm             |                            |                            | 
0096 715-05048              1357.000  m   |      17.00000      23069.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0097 715-05053               115.800  m   |      60.00000       6948.00|                            | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0098 715-05171                65.300  m   |      85.00000       5550.50|                            | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0099 715-05173                29.000  m   |      92.50000       2682.50|                            | 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0100 715-05407                42.200  m   |      18.50000        780.70|                            | 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0101 715-46010                12.000  EACH|     225.00000       2700.00|                            | 
  PIPE END SECTION, 450 mm                |                            |                            | 
0102 715-46020                 2.000  EACH|     325.00000        650.00|                            | 
  PIPE END SECTION, 600 mm                |                            |                            | 
0103 715-46040                 6.000  EACH|     600.00000       3600.00|                            | 
  PIPE END SECTION, 900 mm                |                            |                            | 
0104 716-07635               152.900  m   |    1125.00000     172012.50|                            | 
  PIPE INSTALLATION, TRENCHLESS, 900 mm   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,480,432.42                                                  ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : B -25085-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1128289              |                            |                 
                                          |BEATY CONSTRUCTION, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0105 718-06529                10.000  EACH|     485.00000       4850.00|                            | 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0106 718-06531                 6.000  EACH|     465.00000       2790.00|                            | 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0107 718-06532              1000.000  m   |       3.25000       3250.00|                            | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0108 718-52610               273.000  m3  |      32.25000       8804.25|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0109 718-99153              2510.000  m2  |       1.25000       3137.50|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0110 726-93524                 8.000  EACH|     175.00000       1400.00|                            | 
  BEARING ASSEMBLY, I                     |                            |                            | 
0111 726-93525                 8.000  EACH|     675.00000       5400.00|                            | 
  BEARING ASSEMBLY, II                    |                            |                            | 
0112 801-06203              2288.000  m   |       1.35000       3088.80|                            | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0113 801-06207              5260.000  m   |       3.10000      16306.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0114 801-06640                37.000  EACH|     180.00000       6660.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0115 801-06645                 4.000  EACH|      35.00000        140.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0116 801-06775                        LUMP|   65000.00000      65000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0117 801-07119                76.800  m   |      45.00000       3456.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0118 802-05701                68.000  m   |      34.90000       2373.20|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0119 802-05702                30.200  m   |      23.10000        697.62|                            | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0120 802-07058                13.000  EACH|      70.00000        910.00|                            | 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            | 
0121 802-07059                 8.000  EACH|      25.00000        200.00|                            | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0122 802-07060                 9.000  EACH|      70.00000        630.00|                            | 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0123 802-76035                 1.890  m2  |     210.00000        396.90|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 511 -14 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,480,432.42                                                  ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : B -25085-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1128289              |                            |                 
                                          |BEATY CONSTRUCTION, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0124 808-06712                58.000  m   |       0.38000         22.04|                            | 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0125 808-06713              3004.000  m   |       0.38000       1141.52|                            | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0126 808-06714              3965.000  m   |       0.38000       1506.70|                            | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0127 808-06716              1562.000  m   |       1.30000       2030.60|                            | 
  LINE, REMOVE                            |                            |                            | 
0128 808-06723                 4.000  EACH|      60.00000        240.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            | 
  INDICATION ARROW                        |                            |                            | 
0129 808-06724                 4.000  EACH|      80.00000        320.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  ONLY                                    |                            |                            | 
0130 808-75035                69.000  m   |       9.75000        672.75|                            | 
  LINE, PAINT, SOLID, WHITE, 600 mm       |                            |                            | 
0131 808-75996               102.000  EACH|       9.25000        943.50|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0132 808-75998               144.000  EACH|      23.75000       3420.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0133 402-07433               245.000  Mg  |      55.00000      13475.00|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0134 402-07441               734.000  Mg  |      40.00000      29360.00|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0135 610-07487               876.000  Mg  |      58.00000      50808.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
     SECTION TOTALS                       |             $  3,357,505.13|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,357,505.13|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,105,882.77                                                  ROUTE : SR 49 
     CALL ORDER   : 521                     CONTRACT ID : B -27279-A                   COUNTIES : PORTER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4364015 
                                                                                                  4364015 
                                                                                                  4364015 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  3,054,046.80     100.0000% 
   2   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                       $  3,136,220.11     102.6906% 
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  3,331,313.06     109.0786% 
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1106884              |(3) 35-1582109     
                                          |AMERICAN CONTRACTING & SERVI|ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|   17000.00000      17000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                13.000  MOS |    1700.00000      22100.00|    2300.00000      29900.00|    2500.00000       32500.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  150000.00000     150000.00|  155000.00000     155000.00|  165000.00000      165000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240              2763.000  SYS |      25.00000      69075.00|      11.20000      30945.60|      10.00000       27630.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0005 202-02241              3753.000  LFT |       3.00000      11259.00|       2.90000      10883.70|       2.90000       10883.70 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51328                        LUMP|   80000.00000      80000.00|   89000.00000      89000.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0007 202-51328                        LUMP|   80000.00000      80000.00|   89000.00000      89000.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
0008 202-51328                        LUMP|   55000.00000      55000.00|   46000.00000      46000.00|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 3                              |                            |                            | 
0009 202-51328                        LUMP|   55000.00000      55000.00|   46000.00000      46000.00|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 4                              |                            |                            | 
0010 202-51328                        LUMP|   50000.00000      50000.00|   46000.00000      46000.00|   20000.00000       20000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 5                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,105,882.77                                                  ROUTE : SR 49 
     CALL ORDER   : 521                     CONTRACT ID : B -27279-A                   COUNTIES : PORTER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1106884              |(3) 35-1582109     
                                          |AMERICAN CONTRACTING & SERVI|ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0011 202-51328                        LUMP|   50000.00000      50000.00|   46000.00000      46000.00|   20000.00000       20000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 6                              |                            |                            | 
0012 202-51822               234.000  SYS |      11.00000       2574.00|       3.92000        917.28|      10.00000        2340.00 
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            | 
0013 203-90014                 5.300  STA |     650.00000       3445.00|    1418.00000       7515.40|    1000.00000        5300.00 
  LINEAR GRADING , STR. NO. 1             |                            |                            | 
0014 203-90014                 5.300  STA |     650.00000       3445.00|    1418.00000       7515.40|    1000.00000        5300.00 
  LINEAR GRADING , STR. NO. 2             |                            |                            | 
0015 203-90014                 6.600  STA |     650.00000       4290.00|    1418.00000       9358.80|    1000.00000        6600.00 
  LINEAR GRADING , STR. NO. 3             |                            |                            | 
0016 203-90014                 5.300  STA |     650.00000       3445.00|    1418.00000       7515.40|    1000.00000        5300.00 
  LINEAR GRADING , STR. NO. 4             |                            |                            | 
0017 203-90014                 4.800  STA |     650.00000       3120.00|    1418.00000       6806.40|    1000.00000        4800.00 
  LINEAR GRADING , STR. NO. 5             |                            |                            | 
0018 203-90014                 4.800  STA |     650.00000       3120.00|    1418.00000       6806.40|    1000.00000        4800.00 
  LINEAR GRADING , STR. NO. 6             |                            |                            | 
0020 302-07455               561.000  CYS |      35.00000      19635.00|      32.65000      18316.65|      35.00000       19635.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0022 306-08043              1395.000  SYS |       3.50000       4882.50|       3.50000       4882.50|      12.00000       16740.00 
  MILLING, TRANSITION                     |                            |                            | 
0023 406-05521              5245.000  SYS |       0.50000       2622.50|       0.45000       2360.25|       0.45000        2360.25 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 502-06329              1328.000  SYS |      65.00000      86320.00|      50.35000      66864.80|      45.00000       59760.00 
  PCCP, 12 IN.                            |                            |                            | 
0025 503-05310               601.000  LFT |     125.00000      75125.00|      95.00000      57095.00|     120.00000       72120.00 
  TERMINAL JOINT                          |                            |                            | 
0026 601-01522                12.000  EACH|    1600.00000      19200.00|    1540.00000      18480.00|    1540.00000       18480.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0027 601-02205                12.000  EACH|    1600.00000      19200.00|    1525.00000      18300.00|    1525.00000       18300.00 
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                            |                            | 
0028 601-02206              1950.000  LFT |       6.50000      12675.00|       5.85000      11407.50|       5.85000       11407.50 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            | 
   SPACING                                |                            |                            | 
0029 601-07024                 2.000  EACH|    9000.00000      18000.00|    8000.00000      16000.00|    8000.00000       16000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0030 601-94689                 6.000  EACH|    2250.00000      13500.00|    2100.00000      12600.00|    2100.00000       12600.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0031 601-94690                 6.000  EACH|    3750.00000      22500.00|    3600.00000      21600.00|    3600.00000       21600.00 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0032 601-97080                12.000  EACH|    2250.00000      27000.00|    2075.00000      24900.00|    2075.00000       24900.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,105,882.77                                                  ROUTE : SR 49 
     CALL ORDER   : 521                     CONTRACT ID : B -27279-A                   COUNTIES : PORTER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1106884              |(3) 35-1582109     
                                          |AMERICAN CONTRACTING & SERVI|ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 601-99105              1975.000  LFT |      15.00000      29625.00|      13.05000      25773.75|      13.05000       25773.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0034 602-06729                80.000  EACH|       9.00000        720.00|       4.05000        324.00|       7.00000         560.00 
  BARRIER DELINEATOR                      |                            |                            | 
0035 609-06259              2283.000  SYS |      70.00000     159810.00|      50.37000     114994.71|      55.00000      125565.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0036 610-07487              2578.000  TON |      41.00000     105698.00|      39.95000     102991.10|      39.95000      102991.10 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0037 611-52817                 1.000  EACH|   75000.00000      75000.00|   48000.00000      48000.00|   20000.00000       20000.00 
  TEMPORARY CROSSOVER, B                  |                            |                            | 
0038 619-04414                12.000  EACH|     140.00000       1680.00|     202.00000       2424.00|     200.00000        2400.00 
  DRAIN EXTENSION                         |                            |                            | 
0039 619-61505                        LUMP|   11000.00000      11000.00|   15000.00000      15000.00|   15000.00000       15000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                            |                            | 
   1                                      |                            |                            | 
0040 619-61505                        LUMP|   11000.00000      11000.00|   15000.00000      15000.00|   15000.00000       15000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                            |                            | 
   2                                      |                            |                            | 
0041 619-61505                        LUMP|   11000.00000      11000.00|   12000.00000      12000.00|   12000.00000       12000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                            |                            | 
   3                                      |                            |                            | 
0042 619-61505                        LUMP|    6500.00000       6500.00|   12000.00000      12000.00|   12000.00000       12000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                            |                            | 
   4                                      |                            |                            | 
0043 619-61505                        LUMP|   12000.00000      12000.00|   12000.00000      12000.00|   12000.00000       12000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                            |                            | 
   5                                      |                            |                            | 
0044 619-61505                        LUMP|   12000.00000      12000.00|   12000.00000      12000.00|   12000.00000       12000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                            |                            | 
   6                                      |                            |                            | 
0045 619-93423                        LUMP|     350.00000        350.00|    1500.00000       1500.00|    1500.00000        1500.00 
  POLLUTION CONTROL , STR. NO. 1          |                            |                            | 
0046 619-93423                        LUMP|     350.00000        350.00|    1500.00000       1500.00|    1500.00000        1500.00 
  POLLUTION CONTROL , STR. NO. 2          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,105,882.77                                                  ROUTE : SR 49 
     CALL ORDER   : 521                     CONTRACT ID : B -27279-A                   COUNTIES : PORTER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1106884              |(3) 35-1582109     
                                          |AMERICAN CONTRACTING & SERVI|ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0047 619-93423                        LUMP|     350.00000        350.00|    1000.00000       1000.00|    1000.00000        1000.00 
  POLLUTION CONTROL , STR. NO. 3          |                            |                            | 
0048 619-93423                        LUMP|     350.00000        350.00|    1000.00000       1000.00|    1000.00000        1000.00 
  POLLUTION CONTROL , STR. NO. 4          |                            |                            | 
0049 619-93423                        LUMP|     350.00000        350.00|    1000.00000       1000.00|    1000.00000        1000.00 
  POLLUTION CONTROL , STR. NO. 5          |                            |                            | 
0050 619-93423                        LUMP|     350.00000        350.00|    1000.00000       1000.00|    1000.00000        1000.00 
  POLLUTION CONTROL , STR. NO. 6          |                            |                            | 
0051 621-01004                 6.000  EACH|     550.00000       3300.00|     500.00000       3000.00|     500.00000        3000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0052 621-06559              5035.000  SYS |       2.00000      10070.00|       1.90000       9566.50|       1.90000        9566.50 
  MULCHED SEEDING, R                      |                            |                            | 
0053 702-51005                85.000  CYS |     375.00000      31875.00|     505.00000      42925.00|     390.00000       33150.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0054 702-51863               147.000  EACH|      12.00000       1764.00|       6.50000        955.50|       7.50000        1102.50 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0055 702-90522                12.000  EACH|    1000.00000      12000.00|     242.00000       2904.00|     450.00000        5400.00 
  ROADWAY DRAINS, RESET                   |                            |                            | 
0056 703-51030              6258.000  LBS |       0.90000       5632.20|       0.87000       5444.46|       1.00000        6258.00 
  REINFORCING STEEL                       |                            |                            | 
0057 703-51032            235622.000  LBS |       1.10000     259184.20|       0.92000     216772.24|       1.20000      282746.40 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0058 704-51002               537.400  CYS |     550.00000     295570.00|     600.00000     322440.00|     685.00000      368119.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0059 706-05732                24.000  EACH|    1200.00000      28800.00|    1564.00000      37536.00|    1700.00000       40800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
  , MODIFIED                              |                            |                            | 
0060 706-51020                40.000  CYS |    1000.00000      40000.00|     695.00000      27800.00|    1050.00000       42000.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0061 709-51821                        LUMP|    2750.00000       2750.00|    2300.00000       2300.00|    2400.00000        2400.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0062 709-51821                        LUMP|    2750.00000       2750.00|    2320.00000       2320.00|    2400.00000        2400.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0063 709-51821                        LUMP|    2000.00000       2000.00|    1665.00000       1665.00|    1800.00000        1800.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0064 709-51821                        LUMP|    2000.00000       2000.00|    1665.00000       1665.00|    1800.00000        1800.00 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
0065 709-51821                        LUMP|    1400.00000       1400.00|    1200.00000       1200.00|    1400.00000        1400.00 
  SURFACE SEAL , STR. NO. 5               |                            |                            | 
0066 709-51821                        LUMP|    1400.00000       1400.00|    1200.00000       1200.00|    1400.00000        1400.00 
  SURFACE SEAL , STR. NO. 6               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,105,882.77                                                  ROUTE : SR 49 
     CALL ORDER   : 521                     CONTRACT ID : B -27279-A                   COUNTIES : PORTER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1106884              |(3) 35-1582109     
                                          |AMERICAN CONTRACTING & SERVI|ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0067 710-51864              4292.000  EACH|      19.00000      81548.00|      16.00000      68672.00|      17.45000       74895.40 
  FIELD DRILLED HOLE                      |                            |                            | 
0068 711-51038                        LUMP|   85000.00000      85000.00|   60000.00000      60000.00|  100000.00000      100000.00 
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            | 
0069 711-51038                        LUMP|   85000.00000      85000.00|   60000.00000      60000.00|  100000.00000      100000.00 
  STRUCTURAL STEEL , STR. NO. 2           |                            |                            | 
0070 711-51877                        LUMP|    8000.00000       8000.00|   20160.00000      20160.00|   10000.00000       10000.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  1                                       |                            |                            | 
0071 711-51877                        LUMP|    8000.00000       8000.00|   20160.00000      20160.00|   10000.00000       10000.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  2                                       |                            |                            | 
0072 711-51877                        LUMP|    8000.00000       8000.00|   20160.00000      20160.00|   10000.00000       10000.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  3                                       |                            |                            | 
0073 711-51877                        LUMP|    8000.00000       8000.00|   20160.00000      20160.00|   10000.00000       10000.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  4                                       |                            |                            | 
0074 711-51877                        LUMP|    8000.00000       8000.00|   20160.00000      20160.00|   10000.00000       10000.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  5                                       |                            |                            | 
0075 711-51877                        LUMP|    8000.00000       8000.00|   20160.00000      20160.00|   10000.00000       10000.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  6                                       |                            |                            | 
0076 722-51401              4830.000  SFT |       5.00000      24150.00|      36.50000     176295.00|      40.00000      193200.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0077 722-51842              7984.000  SYS |      33.00000     263472.00|      37.50000     299400.00|      50.00000      399200.00 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0078 722-51846                79.000  CYS |     330.00000      26070.00|     330.00000      26070.00|     330.00000       26070.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0079 722-51852              6960.000  SFT |       2.00000      13920.00|      11.66000      81153.60|      21.00000      146160.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0080 722-60824              7824.000  SYS |       3.50000      27384.00|       3.47000      27149.28|       9.50000       74328.00 
  SURFACE MILLING                         |                            |                            | 
0081 801-06207             54698.000  LFT |       0.80000      43758.40|       0.80000      43758.40|       0.76000       41570.48 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0082 801-06586              2805.000  LFT |       0.50000       1402.50|       0.29000        813.45|       0.49000        1374.45 
  TEMPORARY PAVEMENT MARKING, 8 IN.       |                            |                            | 
0083 801-06625                11.000  EACH|      90.00000        990.00|     176.00000       1936.00|      80.00000         880.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,105,882.77                                                  ROUTE : SR 49 
     CALL ORDER   : 521                     CONTRACT ID : B -27279-A                   COUNTIES : PORTER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1106884              |(3) 35-1582109     
                                          |AMERICAN CONTRACTING & SERVI|ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0084 801-06640               130.000  EACH|     135.00000      17550.00|     151.00000      19630.00|     125.00000       16250.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0085 801-06645                24.000  EACH|      55.00000       1320.00|      32.00000        768.00|      55.00000        1320.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0086 801-06775                        LUMP|   75000.00000      75000.00|   34500.00000      34500.00|   45011.02000       45011.02 
  MAINTAINING TRAFFIC                     |                            |                            | 
0087 801-07118               456.000  LFT |       9.00000       4104.00|      20.10000       9165.60|       8.00000        3648.00 
  BARRICADE, III-A                        |                            |                            | 
0088 801-07119                72.000  LFT |      13.00000        936.00|      27.30000       1965.60|      12.00000         864.00 
  BARRICADE, III-B                        |                            |                            | 
0089 801-09133                 4.000  EACH|    6000.00000      24000.00|    7838.00000      31352.00|    5500.00000       22000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0090 808-06713              3022.000  LFT |       0.35000       1057.70|       0.12000        362.64|       0.12000         362.64 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0091 808-06714              5590.000  LFT |       0.35000       1956.50|       0.12000        670.80|       0.12000         670.80 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0092 808-06716              1843.000  LFT |       0.55000       1013.65|       0.45000        829.35|       0.53000         976.79 
  LINE, REMOVE                            |                            |                            | 
0093 808-75007              7431.000  LFT |       0.55000       4087.05|       0.17000       1263.27|       0.17000        1263.27 
  LINE, PAINT, SOLID, WHITE, 6 IN.        |                            |                            | 
0094 808-75996               105.000  EACH|       8.00000        840.00|      25.00000       2625.00|      11.52000        1209.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0095 808-75998               105.000  EACH|      50.00000       5250.00|      19.00000       1995.00|      19.00000        1995.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0096 211-06467               227.000  CYS |      50.00000      11350.00|      30.30000       6878.10|      33.00000        7491.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0097 306-08041              2973.000  SYS |       3.50000      10405.50|       3.50000      10405.50|       8.00000       23784.00 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0098 601-99108               750.000  LFT |      21.00000      15750.00|      19.25000      14437.50|      19.25000       14437.50 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0099 602-06639               120.000  LFT |      35.00000       4200.00|      24.25000       2910.00|      30.00000        3600.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0100 602-06646               200.000  LFT |      42.00000       8400.00|      22.75000       4550.00|      28.00000        5600.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0101 616-02320               721.000  SYS |       3.50000       2523.50|       3.00000       2163.00|       2.25000        1622.25 
  GEOTEXTILES                             |                            |                            | 
0102 711-04702             10528.000  IN  |       3.00000      31584.00|       2.50000      26320.00|       1.50000       15792.00 
  PEEN WELD                               |                            |                            | 
0103 711-96479               576.000  EACH|       8.00000       4608.00|       9.75000       5616.00|       7.38000        4250.88 
  BOLT, REMOVE                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,105,882.77                                                  ROUTE : SR 49 
     CALL ORDER   : 521                     CONTRACT ID : B -27279-A                   COUNTIES : PORTER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1106884              |(3) 35-1582109     
                                          |AMERICAN CONTRACTING & SERVI|ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0104 801-06710               180.000  DAY |      15.00000       2700.00|      10.00000       1800.00|      13.00000        2340.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0105 801-06469              2804.000  LFT |       1.50000       4206.00|       1.92000       5383.68|       1.44000        4037.76 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  8 IN.                                   |                            |                            | 
0106 808-06711               996.000  LFT |       0.35000        348.60|       0.25000        249.00|       0.12000         119.52 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
     SECTION TOTALS                       |             $  3,054,046.80|             $  3,136,220.11|                $  3,331,313.06 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,054,046.80|             $  3,136,220.11|                $  3,331,313.06 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   600,138.00                                                  ROUTE : SR 49 
     CALL ORDER   : 531                     CONTRACT ID : B -27378-A                   COUNTIES : JASPER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 10/22/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4337010 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    591,614.20     100.0000% 
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    655,592.37     110.8141% 
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1582109              |                 
                                          |WIRTZ & YATES, INC.         |KANKAKEE VALLEY CONSTRUCTION|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|    6000.00000       6000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    2200.00000      19800.00|    2000.00000      18000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   20000.00000      20000.00|   32000.00000      32000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   10000.00000      10000.00|    1200.00000       1200.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|   35000.00000      35000.00|   20000.00000      20000.00| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 202-74035                 4.000  EACH|     100.00000        400.00|      50.96000        203.84| 
  SIGN, REMOVE                            |                            |                            | 
0007 203-02000              3004.000  CYS |       8.00000      24032.00|       9.91000      29769.64| 
  EXCAVATION, COMMON                      |                            |                            | 
0008 204-02295                 2.000  EACH|    3000.00000       6000.00|    7500.00000      15000.00| 
  PIEZOMETER , VW TYPE                    |                            |                            | 
0009 205-04931                 4.000  EACH|     500.00000       2000.00|     521.86000       2087.44| 
  SEDIMENT TRAP                           |                            |                            | 
0010 205-06931                31.800  TON |      40.00000       1272.00|      48.55000       1543.89| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06932                39.000  LFT |      23.00000        897.00|      19.00000        741.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0012 205-06937               385.000  LFT |       3.40000       1309.00|       2.44000        939.40| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 207-07502              2092.000  SYS |      10.00000      20920.00|       3.57000       7468.44| 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0014 210-07857                 1.000  EACH|    5000.00000       5000.00|    5714.28000       5714.28| 
  INCLINOMETER CASING, 82.0 LFT, INSTALLED|                            |                            | 
0015 211-07454                 7.800  CYS |      30.00000        234.00|      26.21000        204.44| 
  STRUCTURE BACKFILL                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   600,138.00                                                  ROUTE : SR 49 
     CALL ORDER   : 531                     CONTRACT ID : B -27378-A                   COUNTIES : JASPER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1582109              |                 
                                          |WIRTZ & YATES, INC.         |KANKAKEE VALLEY CONSTRUCTION|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 213-08058                14.400  CYS |     140.00000       2016.00|     100.00000       1440.00| 
  FLOWABLE BACKFILL                       |                            |                            | 
0017 301-07448               614.900  TON |      22.00000      13527.80|      15.31000       9414.12| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0018 302-07455                50.400  CYS |      30.00000       1512.00|      32.62000       1644.05| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0019 306-08043               220.000  SYS |      22.00000       4840.00|       4.00000        880.00| 
  MILLING, TRANSITION                     |                            |                            | 
0020 402-07432                88.700  TON |      67.00000       5942.90|      56.50000       5011.55| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0021 402-07433               154.300  TON |      67.00000      10338.10|      56.50000       8717.95| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 402-07438               192.400  TON |      56.00000      10774.40|      46.00000       8850.40| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0023 402-07441               639.600  TON |      52.00000      33259.20|      40.00000      25584.00| 
  HMA BASE, TYPE B                        |                            |                            | 
0024 404-05511               538.000  SYS |       3.00000       1614.00|       2.00000       1076.00| 
  SEAL COAT, 2                            |                            |                            | 
0025 405-05518               538.000  SYS |       1.00000        538.00|       0.70000        376.60| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0026 406-05520                 1.300  TON |     350.00000        455.00|     300.00000        390.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 601-01522                 4.000  EACH|    1708.00000       6832.00|    1525.00000       6100.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0028 601-01846                 1.000  EACH|    1792.00000       1792.00|    1600.00000       1600.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0029 601-94689                 3.000  EACH|    2380.00000       7140.00|    2125.00000       6375.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0030 601-97774                 1.000  EACH|    1200.00000       1200.00|     925.00000        925.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0031 601-99105               468.750  LFT |      15.00000       7031.25|      13.25000       6210.94| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0032 602-06729                 8.000  EACH|      15.00000        120.00|       7.43000         59.44| 
  BARRIER DELINEATOR                      |                            |                            | 
0033 603-02969                        LUMP|    1600.00000       1600.00|     751.14000        751.14| 
  GATE, RELOCATE                          |                            |                            | 
0034 609-06259               216.900  SYS |      50.00000      10845.00|      50.00000      10845.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   600,138.00                                                  ROUTE : SR 49 
     CALL ORDER   : 531                     CONTRACT ID : B -27378-A                   COUNTIES : JASPER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1582109              |                 
                                          |WIRTZ & YATES, INC.         |KANKAKEE VALLEY CONSTRUCTION|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 615-06490                 8.000  EACH|     130.00000       1040.00|     294.56000       2356.48| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0036 615-06505                 1.000  EACH|     650.00000        650.00|     294.56000        294.56| 
  MONUMENT, B                             |                            |                            | 
0037 616-02320               906.000  SYS |       4.00000       3624.00|       1.93000       1748.58| 
  GEOTEXTILES                             |                            |                            | 
0038 616-06405               640.500  TON |      24.00000      15372.00|      27.33000      17504.87| 
  RIPRAP, REVETMENT                       |                            |                            | 
0039 621-01004                 1.000  EACH|     600.00000        600.00|     500.00000        500.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0040 621-06545                 0.400  TON |     700.00000        280.00|     618.00000        247.20| 
  FERTILIZER                              |                            |                            | 
0041 621-06548                11.000  LBS |      40.00000        440.00|      25.00000        275.00| 
  SEED MIXTURE, CV                        |                            |                            | 
0042 621-06553               184.000  LBS |       4.00000        736.00|       3.25000        598.00| 
  SEED MIXTURE, R                         |                            |                            | 
0043 621-06555                58.000  LBS |      16.00000        928.00|      13.08000        758.64| 
  SEED MIXTURE, P                         |                            |                            | 
0044 621-06565                 2.200  TON |     600.00000       1320.00|     471.00000       1036.20| 
  MULCHING MATERIAL                       |                            |                            | 
0045 621-06567                 0.200  MG  |       3.00000          0.60|       2.50000          0.50| 
  WATER                                   |                            |                            | 
0046 621-06574                55.300  SYS |      24.00000       1327.20|      18.75000       1036.88| 
  SODDING                                 |                            |                            | 
0047 621-52448                 4.000  EACH|      40.00000        160.00|      25.00000        100.00| 
  SIGN, DO NOT SPRAY                      |                            |                            | 
0048 622-98200                 4.000  EACH|      40.00000        160.00|      25.00000        100.00| 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0049 701-04732               574.000  LFT |      60.00000      34440.00|      64.49000      37017.26| 
  PILE , CONCRETE, STEEL SHELL ENCASED,   |                            |                            | 
  0.375 IN.                               |                            |                            | 
0050 701-06011                 4.000  EACH|    3000.00000      12000.00|    7495.76000      29983.04| 
  DYNAMIC PILE LOAD TEST                  |                            |                            | 
0051 701-06012                24.000  EACH|     500.00000      12000.00|    2011.98000      48287.52| 
  TEST PILE, RESTRIKE                     |                            |                            | 
0052 701-08152                 1.000  EACH|    5000.00000       5000.00|   23118.41000      23118.41| 
  STATIC PILE LOAD TEST                   |                            |                            | 
0053 701-08153                 1.000  EACH|    5000.00000       5000.00|    2657.15000       2657.15| 
  SUBSEQUENT STATIC PILE LOAD TEST        |                            |                            | 
0054 701-08154                 1.000  EACH|    5000.00000       5000.00|   12209.43000      12209.43| 
  LATERAL PILE LOAD TEST                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 531 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   600,138.00                                                  ROUTE : SR 49 
     CALL ORDER   : 531                     CONTRACT ID : B -27378-A                   COUNTIES : JASPER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1582109              |                 
                                          |WIRTZ & YATES, INC.         |KANKAKEE VALLEY CONSTRUCTION|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 701-96089              1284.000  LFT |      40.00000      51360.00|      51.81000      66524.04| 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.250 IN., 14 IN.                       |                            |                            | 
0056 701-98649               168.000  LFT |      60.00000      10080.00|     118.64000      19931.52| 
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            | 
  ENCASED, EPOXY COATED , 0.250 IN., 14   |                            |                            | 
  IN.                                     |                            |                            | 
0057 703-51030             27291.000  LBS |       0.75000      20468.25|       0.92000      25107.72| 
  REINFORCING STEEL                       |                            |                            | 
0058 703-51032             17580.000  LBS |       1.00000      17580.00|       1.08000      18986.40| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0059 704-51002               166.600  CYS |     450.00000      74970.00|     437.48000      72884.17| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0060 706-05732                 4.000  EACH|    1600.00000       6400.00|    1676.11000       6704.44| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0061 706-51020                15.400  CYS |     650.00000      10010.00|     643.46000       9909.28| 
  CONCRETE, C, RAILING                    |                            |                            | 
0062 709-51821                        LUMP|    2500.00000       2500.00|    1800.00000       1800.00| 
  SURFACE SEAL                            |                            |                            | 
0063 715-05048               100.000  LFT |      12.00000       1200.00|       5.00000        500.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0064 715-05049               100.000  LFT |      12.00000       1200.00|       7.00000        700.00| 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                            |                            | 
0065 715-05051               100.000  LFT |      13.00000       1300.00|       9.00000        900.00| 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            | 
0066 715-05171               162.000  LFT |      18.00000       2916.00|      30.20000       4892.40| 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            | 
0067 715-46010                 6.000  EACH|     140.00000        840.00|     273.77000       1642.62| 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0068 801-04308                 4.000  EACH|     400.00000       1600.00|     220.00000        880.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0069 801-06625                30.000  EACH|      70.00000       2100.00|      54.00000       1620.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0070 801-06640                24.000  EACH|     100.00000       2400.00|      79.00000       1896.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0071 801-06775                        LUMP|    4000.00000       4000.00|    2000.00000       2000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0072 801-07118                96.000  LFT |       8.00000        768.00|       5.00000        480.00| 
  BARRICADE, III-A                        |                            |                            | 
0073 801-07119                48.000  LFT |       8.00000        384.00|       6.00000        288.00| 
  BARRICADE, III-B                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   600,138.00                                                  ROUTE : SR 49 
     CALL ORDER   : 531                     CONTRACT ID : B -27378-A                   COUNTIES : JASPER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1582109              |                 
                                          |WIRTZ & YATES, INC.         |KANKAKEE VALLEY CONSTRUCTION|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0074 804-06725                12.000  EACH|      23.00000        276.00|      15.00000        180.00| 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            | 
0075 808-06712               250.000  LFT |       0.77000        192.50|       0.65000        162.50| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0076 808-06713              1000.000  LFT |       0.75000        750.00|       0.65000        650.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
     SECTION TOTALS                       |             $    591,614.20|             $    655,592.37| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    591,614.20|             $    655,592.37| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 537 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   685,671.24                                                  ROUTE : CR 100E 
     CALL ORDER   : 537                     CONTRACT ID : B -27436-B                   COUNTIES : OWEN 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :  105  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9960019 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                              $    713,100.41     100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                   $    872,860.45     122.4035% 
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1310611              |                 
                                          |CLR, INC.                   |DUNCAN ROBERTSON INC        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   TRUSS BRIDGE REHABILITATION                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    8350.00000       8350.00|    5000.00000       5000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                11.000  MOS |    1735.00000      19085.00|    1500.00000      16500.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   35650.00000      35650.00|   37500.00000      37500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    7125.00000       7125.00|    7500.00000       7500.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241               153.000  LFT |       9.70000       1484.10|       5.00000        765.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51328                        LUMP|   34000.00000      34000.00|   60000.00000      60000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0007 202-62420               122.000  LFT |       6.00000        732.00|       5.00000        610.00| 
  BRIDGE RAILING, REMOVE                  |                            |                            | 
0008 202-74045                 2.000  EACH|     198.00000        396.00|     100.00000        200.00| 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0009 202-99187               300.000  LFT |       2.50000        750.00|       3.00000        900.00| 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 
0010 203-02055               350.000  CYS |      25.00000       8750.00|      22.00000       7700.00| 
  EMBANKMENT                              |                            |                            | 
0011 205-06931                 4.800  TON |     135.00000        648.00|      50.00000        240.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0012 205-06937               788.000  LFT |       2.70000       2127.60|       1.00000        788.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 206-51230                95.000  CYS |      65.00000       6175.00|     100.00000       9500.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0014 210-06757                        LUMP|   42700.00000      42700.00|   60000.00000      60000.00| 
  RECONSTRUCT STONEWORK                   |                            |                            | 
0015 211-07454                 0.900  CYS |     335.00000        301.50|     100.00000         90.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   685,671.24                                                  ROUTE : CR 100E 
     CALL ORDER   : 537                     CONTRACT ID : B -27436-B                   COUNTIES : OWEN 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1310611              |                 
                                          |CLR, INC.                   |DUNCAN ROBERTSON INC        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 213-08058                30.000  CYS |     120.00000       3600.00|     150.00000       4500.00| 
  FLOWABLE BACKFILL                       |                            |                            | 
0017 301-07448               430.000  TON |      18.75000       8062.50|      18.00000       7740.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0018 303-01180                60.000  TON |      42.00000       2520.00|      18.00000       1080.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0019 402-07432                65.000  TON |      94.00000       6110.00|      95.00000       6175.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0020 402-07435               110.000  TON |      68.00000       7480.00|      68.00000       7480.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0021 404-05514               175.000  SYS |       9.95000       1741.25|      10.00000       1750.00| 
  SEAL COAT, 5                            |                            |                            | 
0022 405-05518               925.000  SYS |       0.80000        740.00|       0.90000        832.50| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05521               905.000  SYS |       0.10000         90.50|       0.11000         99.55| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01846                 2.000  EACH|    1650.00000       3300.00|    1650.00000       3300.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0025 601-02800                 4.000  EACH|    1625.00000       6500.00|    1622.00000       6488.00| 
  GUARDRAIL TRANSITION, TGT               |                            |                            | 
0026 601-06037                 2.000  EACH|     800.00000       1600.00|     800.00000       1600.00| 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0027 601-99105               212.500  LFT |      14.50000       3081.25|      14.50000       3081.25| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0028 603-06040               260.000  LFT |      12.15000       3159.00|      12.00000       3120.00| 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0029 603-06052                 1.000  EACH|    1700.00000       1700.00|    1705.00000       1705.00| 
  FENCE GATE, FARM FIELD, 47 IN. X 12 FT. |                            |                            | 
0030 603-06060                44.000  LFT |      17.00000        748.00|      13.50000        594.00| 
  FENCE, FARM FIELD, RESET                |                            |                            | 
0031 610-07486                31.000  TON |     105.00000       3255.00|     105.00000       3255.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0032 611-06497                 2.000  EACH|     188.00000        376.00|     150.00000        300.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0033 615-06530                 1.000  EACH|     625.00000        625.00|     632.00000        632.00| 
  POST, BENCHMARK                         |                            |                            | 
0034 616-02320               102.000  SYS |       6.00000        612.00|       5.00000        510.00| 
  GEOTEXTILES                             |                            |                            | 
0035 616-06451                28.000  TON |      60.00000       1680.00|      25.00000        700.00| 
  RIPRAP, UNIFORM                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   685,671.24                                                  ROUTE : CR 100E 
     CALL ORDER   : 537                     CONTRACT ID : B -27436-B                   COUNTIES : OWEN 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1310611              |                 
                                          |CLR, INC.                   |DUNCAN ROBERTSON INC        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 619-05926                        LUMP|     600.00000        600.00|   15000.00000      15000.00| 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0037 619-51859                        LUMP|   10000.00000      10000.00|   15000.00000      15000.00| 
  PAINT STEEL BRIDGE                      |                            |                            | 
0038 619-61000                        LUMP|   87000.00000      87000.00|   90000.00000      90000.00| 
  CLEAN STEEL BRIDGE                      |                            |                            | 
0039 621-01004                 2.000  EACH|     200.00000        400.00|     250.00000        500.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0040 621-06548                 5.000  LBS |      66.00000        330.00|      30.00000        150.00| 
  SEED MIXTURE, CV                        |                            |                            | 
0041 621-06559              2520.000  SYS |       0.55000       1386.00|       0.70000       1764.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0042 622-52436                 2.000  EACH|      30.00000         60.00|      33.00000         66.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0043 701-05780                21.700  CYS |      99.50000       2159.15|     600.00000      13020.00| 
  DRILLED SHAFT CONCRETE                  |                            |                            | 
0044 701-05781                21.700  CYS |    1175.00000      25497.50|    1325.00000      28752.50| 
  UNCLASSIFIED SHAFT EXCAVATION           |                            |                            | 
0045 701-05783                 1.000  HRS |    1750.00000       1750.00|     600.00000        600.00| 
  OBSTRUCTIONS                            |                            |                            | 
0046 701-05785                10.000  LFT |     390.00000       3900.00|     520.00000       5200.00| 
  EXPLORATION (SHAFT EXCAVATION)          |                            |                            | 
0047 701-05787                        LUMP|   12000.00000      12000.00|   20000.00000      20000.00| 
  INSTRUMENTATION, INTEGRITY TESTING AND  |                            |                            | 
  DATA COLLECTION                         |                            |                            | 
0048 702-51005                19.800  CYS |    1065.00000      21087.00|    1000.00000      19800.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0049 702-51863                36.000  EACH|      20.00000        720.00|      30.00000       1080.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0050 703-51030              2690.000  LBS |       4.75000      12777.50|       1.00000       2690.00| 
  REINFORCING STEEL                       |                            |                            | 
0051 706-94133               376.800  LFT |     110.00000      41448.00|     100.00000      37680.00| 
  RAILING, TUBE, GALVANIZED STEEL         |                            |                            | 
0052 708-05394                        LUMP|    5000.00000       5000.00|    7500.00000       7500.00| 
  REPAIR , BRIDGE RAILING                 |                            |                            | 
0053 708-05394                        LUMP|   21000.00000      21000.00|  100000.00000     100000.00| 
  REPAIR , PACK RUST REMOVAL              |                            |                            | 
0054 708-05394                        LUMP|    5200.00000       5200.00|   12000.00000      12000.00| 
  REPAIR , WELD PADDING                   |                            |                            | 
0055 710-02003              1030.000  SFT |       5.00000       5150.00|      15.00000      15450.00| 
  REPOINTING MASONRY IN STRUCTURES,       |                            |                            | 
  MODIFIED                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   685,671.24                                                  ROUTE : CR 100E 
     CALL ORDER   : 537                     CONTRACT ID : B -27436-B                   COUNTIES : OWEN 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1310611              |                 
                                          |CLR, INC.                   |DUNCAN ROBERTSON INC        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0056 711-04297                 3.500  SQIN|     105.00000        367.50|     400.00000       1400.00| 
  STRUCTURAL STEEL, FIELD CUT             |                            |                            | 
0057 711-04496                 3.000  EACH|     875.00000       2625.00|     750.00000       2250.00| 
  TURNBUCKLE SLEEVE NUT, TIGHTEN          |                            |                            | 
0058 711-06719                        LUMP|   61500.00000      61500.00|   90000.00000      90000.00| 
  MOVE TRUSS                              |                            |                            | 
0059 711-51038                        LUMP|   24700.00000      24700.00|   25000.00000      25000.00| 
  STRUCTURAL STEEL                        |                            |                            | 
0060 711-51864                48.000  EACH|      21.00000       1008.00|      20.00000        960.00| 
  DRILLED HOLE                            |                            |                            | 
0061 711-51866                 2.000  EACH|     200.00000        400.00|     100.00000        200.00| 
  RIVET, REMOVE                           |                            |                            | 
0062 711-51869                        LUMP|   16400.00000      16400.00|   15000.00000      15000.00| 
  STEEL BEAM, RESET                       |                            |                            | 
0063 711-91149                        LUMP|    5500.00000       5500.00|    5000.00000       5000.00| 
  STRAIGHTEN STEEL BEAM                   |                            |                            | 
0064 711-96866              2650.000  SFT |      35.00000      92750.00|      22.50000      59625.00| 
  GRID FLOOR, STEEL, 3 IN.                |                            |                            | 
0065 712-95676                 0.090  MFBM|   13000.00000       1170.00|   15000.00000       1350.00| 
  LUMBER AND TIMBER, TREATED              |                            |                            | 
0066 715-05168                40.000  LFT |      57.00000       2280.00|      35.00000       1400.00| 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0067 715-46005                 2.000  EACH|     405.00000        810.00|     250.00000        500.00| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0068 732-04749                32.000  LFT |     114.00000       3648.00|     133.00000       4256.00| 
  CASING , 36 IN., PERMANENT              |                            |                            | 
0069 732-04749                28.500  LFT |     150.00000       4275.00|     178.00000       5073.00| 
  CASING , 48 IN., PERMANENT              |                            |                            | 
0070 801-04308                 5.000  EACH|     380.00000       1900.00|     350.00000       1750.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0071 801-06625                 6.000  EACH|     110.00000        660.00|     155.00000        930.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0072 801-06640                16.000  EACH|     180.00000       2880.00|     180.00000       2880.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0073 801-06645                 2.000  EACH|      60.00000        120.00|      82.00000        164.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0074 801-06775                        LUMP|    5275.00000       5275.00|    3000.00000       3000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0075 801-07118                48.000  LFT |       8.00000        384.00|      25.00000       1200.00| 
  BARRICADE, III-A                        |                            |                            | 
0076 801-07119                48.000  LFT |      10.00000        480.00|      25.00000       1200.00| 
  BARRICADE, III-B                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 537 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   685,671.24                                                  ROUTE : CR 100E 
     CALL ORDER   : 537                     CONTRACT ID : B -27436-B                   COUNTIES : OWEN 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1310611              |                 
                                          |CLR, INC.                   |DUNCAN ROBERTSON INC        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0077 802-76020                35.500  SFT |      11.75000        417.13|      11.50000        408.25| 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            | 
  0.080 IN. THICKNESS                     |                            |                            | 
0078 802-76030                12.500  SFT |      11.25000        140.63|      11.20000        140.00| 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            | 
  0.100  IN. THICKNESS                    |                            |                            | 
0079 802-76055                78.000  LFT |       8.85000        690.30|       8.80000        686.40| 
  SIGN POST, A                            |                            |                            | 
     SECTION TOTALS                       |             $    713,100.41|             $    872,860.45| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    713,100.41|             $    872,860.45| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 541 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   242,070.00                                                  ROUTE : I-465 
     CALL ORDER   : 541                     CONTRACT ID : B -27459-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/03/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 46540KD 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1131315     FIVE STAR PAINTING, INC.                                               $    156,607.00     100.0000% 
   2   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    159,350.00     101.7515% 
   3   35-1685251     ATLAS OF LAKE STATION                                                  $    164,000.00     104.7207% 
   4   36-2726271     DAGLAS, A.G. PAINTING CO                     CONDITIONAL BID           $    167,000.00     106.6363% 
   5   35-2019240     CENTRAL PAINTING, INC.                                                 $    174,200.00     111.2338% 
   6   35-1645115     THREE STAR PAINTING                                                    $    179,429.85     114.5733% 
   7   35-1602596     ICARUS INDUSTRIAL PAINTING                                             $    189,000.00     120.6842% 
   8   20-0006209     MANTA INDUSTRIAL INC.                                                  $    428,400.00     273.5509% 
   9   41-1224817     ABHE & SVOBODA, INC.                                                   $    831,340.00     530.8447% 
==================================================================================================================================== 
                                          |(1) 35-1131315              |(2) 35-1778430              |(3) 35-1685251     
                                          |FIVE STAR PAINTING, INC.    |SPANOS, N.I. PAINTING, INC. |ATLAS OF LAKE STATION        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0002 110-01001                        LUMP|    8000.00000       8000.00|    7500.00000       7500.00|   10000.00000       10000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|     500.00000        500.00|    2000.00000       2000.00|    1500.00000        1500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|    1500.00000        1500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-05926                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|    1500.00000        1500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0006 619-05926                        LUMP|     500.00000        500.00|    2000.00000       2000.00|    1500.00000        1500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0007 619-51859                        LUMP|    8962.00000       8962.00|   10000.00000      10000.00|    6500.00000        6500.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0008 619-51859                        LUMP|   15449.00000      15449.00|   18000.00000      18000.00|    6500.00000        6500.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0009 619-51859                        LUMP|   15449.00000      15449.00|   18000.00000      18000.00|    6500.00000        6500.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0010 619-51859                        LUMP|    7659.00000       7659.00|    9000.00000       9000.00|    6500.00000        6500.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0011 619-60806                        LUMP|     350.00000        350.00|    1000.00000       1000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0012 619-60806                        LUMP|     600.00000        600.00|    1000.00000       1000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 541 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   242,070.00                                                  ROUTE : I-465 
     CALL ORDER   : 541                     CONTRACT ID : B -27459-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1131315              |(2) 35-1778430              |(3) 35-1685251     
                                          |FIVE STAR PAINTING, INC.    |SPANOS, N.I. PAINTING, INC. |ATLAS OF LAKE STATION        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 619-60806                        LUMP|     600.00000        600.00|    1000.00000       1000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0014 619-60806                        LUMP|     300.00000        300.00|    1000.00000       1000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4                   |                            |                            | 
0015 619-61000                        LUMP|   17923.00000      17923.00|   15500.00000      15500.00|   26500.00000       26500.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0016 619-61000                        LUMP|   30899.00000      30899.00|   25000.00000      25000.00|   26500.00000       26500.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0017 619-61000                        LUMP|   30899.00000      30899.00|   25000.00000      25000.00|   26500.00000       26500.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0018 619-61000                        LUMP|   15317.00000      15317.00|   15350.00000      15350.00|   26500.00000       26500.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0019 709-51821                        LUMP|     300.00000        300.00|    1000.00000       1000.00|    2000.00000        2000.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0020 709-51821                        LUMP|     300.00000        300.00|    1000.00000       1000.00|    2000.00000        2000.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0021 709-51821                        LUMP|     300.00000        300.00|    1000.00000       1000.00|    2000.00000        2000.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0022 709-51821                        LUMP|     300.00000        300.00|    1000.00000       1000.00|    2000.00000        2000.00 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
     SECTION TOTALS                       |             $    156,607.00|             $    159,350.00|                $    164,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    156,607.00|             $    159,350.00|                $    164,000.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 541 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   242,070.00                                                  ROUTE : I-465 
     CALL ORDER   : 541                     CONTRACT ID : B -27459-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-2726271              |(5) 35-2019240              |(6) 35-1645115     
                                          |DAGLAS, A.G. PAINTING CO    |CENTRAL PAINTING, INC.      |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0002 110-01001                        LUMP|    5000.00000       5000.00|   10000.00000      10000.00|    7970.85000        7970.85 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     325.00000         325.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     463.00000         463.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     463.00000         463.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0006 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     266.00000         266.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0007 619-51859                        LUMP|   10000.00000      10000.00|   10000.00000      10000.00|    5510.00000        5510.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0008 619-51859                        LUMP|   15000.00000      15000.00|   10000.00000      10000.00|    7864.00000        7864.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0009 619-51859                        LUMP|   15000.00000      15000.00|   10000.00000      10000.00|    7864.00000        7864.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0010 619-51859                        LUMP|    9000.00000       9000.00|   10000.00000      10000.00|    4508.00000        4508.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0011 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     325.00000         325.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0012 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     463.00000         463.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0013 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     463.00000         463.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0014 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     266.00000         266.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4                   |                            |                            | 
0015 619-61000                        LUMP|   20000.00000      20000.00|   22000.00000      22000.00|   30928.00000       30928.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0016 619-61000                        LUMP|   35000.00000      35000.00|   38000.00000      38000.00|   42010.00000       42010.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0017 619-61000                        LUMP|   35000.00000      35000.00|   38000.00000      38000.00|   42010.00000       42010.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0018 619-61000                        LUMP|   15000.00000      15000.00|   21000.00000      21000.00|   26214.00000       26214.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0019 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     325.00000         325.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   242,070.00                                                  ROUTE : I-465 
     CALL ORDER   : 541                     CONTRACT ID : B -27459-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-2726271              |(5) 35-2019240              |(6) 35-1645115     
                                          |DAGLAS, A.G. PAINTING CO    |CENTRAL PAINTING, INC.      |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     463.00000         463.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0021 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     463.00000         463.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0022 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     266.00000         266.00 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
     SECTION TOTALS                       |             $    167,000.00|             $    174,200.00|                $    179,429.85 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    167,000.00|             $    174,200.00|                $    179,429.85 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   242,070.00                                                  ROUTE : I-465 
     CALL ORDER   : 541                     CONTRACT ID : B -27459-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1602596              |(8) 20-0006209              |(9) 41-1224817     
                                          |ICARUS INDUSTRIAL PAINTING  |MANTA INDUSTRIAL INC.       |ABHE & SVOBODA, INC.         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0002 110-01001                        LUMP|    9450.00000       9450.00|   20000.00000      20000.00|   75231.50000       75231.50 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|    1000.00000       1000.00|   17000.00000      17000.00|   11442.00000       11442.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    1000.00000       1000.00|   35000.00000      35000.00|   19925.00000       19925.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-05926                        LUMP|    1000.00000       1000.00|   35000.00000      35000.00|   19925.00000       19925.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0006 619-05926                        LUMP|    1000.00000       1000.00|   16500.00000      16500.00|   10935.00000       10935.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0007 619-51859                        LUMP|   10000.00000      10000.00|   16500.00000      16500.00|   37050.00000       37050.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0008 619-51859                        LUMP|   17000.00000      17000.00|   43000.00000      43000.00|   68780.00000       68780.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0009 619-51859                        LUMP|   17000.00000      17000.00|   43000.00000      43000.00|   68780.00000       68780.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0010 619-51859                        LUMP|    8000.00000       8000.00|   15000.00000      15000.00|   34337.50000       34337.50 
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0011 619-60806                        LUMP|     100.00000        100.00|    1400.00000       1400.00|   11025.00000       11025.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0012 619-60806                        LUMP|     100.00000        100.00|    1800.00000       1800.00|   15750.00000       15750.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0013 619-60806                        LUMP|     100.00000        100.00|    1800.00000       1800.00|   15750.00000       15750.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0014 619-60806                        LUMP|     100.00000        100.00|    1200.00000       1200.00|   11025.00000       11025.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4                   |                            |                            | 
0015 619-61000                        LUMP|   23000.00000      23000.00|   34000.00000      34000.00|   83200.00000       83200.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0016 619-61000                        LUMP|   39500.00000      39500.00|   56400.00000      56400.00|   96292.00000       96292.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0017 619-61000                        LUMP|   39500.00000      39500.00|   56400.00000      56400.00|   96292.00000       96292.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0018 619-61000                        LUMP|   20350.00000      20350.00|   28000.00000      28000.00|   80400.00000       80400.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0019 709-51821                        LUMP|     200.00000        200.00|    1600.00000       1600.00|   18800.00000       18800.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   242,070.00                                                  ROUTE : I-465 
     CALL ORDER   : 541                     CONTRACT ID : B -27459-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1602596              |(8) 20-0006209              |(9) 41-1224817     
                                          |ICARUS INDUSTRIAL PAINTING  |MANTA INDUSTRIAL INC.       |ABHE & SVOBODA, INC.         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 709-51821                        LUMP|     200.00000        200.00|    1600.00000       1600.00|   18800.00000       18800.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0021 709-51821                        LUMP|     200.00000        200.00|    1600.00000       1600.00|   18800.00000       18800.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0022 709-51821                        LUMP|     200.00000        200.00|    1600.00000       1600.00|   18800.00000       18800.00 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
     SECTION TOTALS                       |             $    189,000.00|             $    428,400.00|                $    831,340.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    189,000.00|             $    428,400.00|                $    831,340.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 551 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   291,660.00                                                  ROUTE : I-65 
     CALL ORDER   : 551                     CONTRACT ID : B -27460-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/03/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 065300N 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    198,450.00     100.0000% 
   2   35-1645115     THREE STAR PAINTING                                                    $    202,173.00     101.8760% 
   3   35-2019240     CENTRAL PAINTING, INC.                                                 $    222,000.00     111.8669% 
   4   35-1131315     FIVE STAR PAINTING, INC.                                               $    243,024.00     122.4610% 
   5   36-2726271     DAGLAS, A.G. PAINTING CO                                               $    254,000.00     127.9919% 
   6   20-0006209     MANTA INDUSTRIAL INC.                                                  $    348,500.00     175.6109% 
   7   35-1602596     ICARUS INDUSTRIAL PAINTING                                             $    360,000.00     181.4058% 
   8   41-1224817     ABHE & SVOBODA, INC.                                                   $    982,984.00     495.3308% 
==================================================================================================================================== 
                                          |(1) 35-1778430              |(2) 35-1645115              |(3) 35-2019240     
                                          |SPANOS, N.I. PAINTING, INC. |THREE STAR PAINTING         |CENTRAL PAINTING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0002 110-01001                        LUMP|    9500.00000       9500.00|   10509.00000      10509.00|   19000.00000       19000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|    5000.00000       5000.00|     999.00000        999.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    5000.00000       5000.00|     999.00000        999.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-51859                        LUMP|   38000.00000      38000.00|   16971.00000      16971.00|   19000.00000       19000.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0006 619-51859                        LUMP|   38000.00000      38000.00|   16971.00000      16971.00|   19000.00000       19000.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0007 619-60806                        LUMP|     500.00000        500.00|     999.00000        999.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0008 619-60806                        LUMP|     450.00000        450.00|     999.00000        999.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0009 619-61000                        LUMP|   50000.00000      50000.00|   75864.00000      75864.00|   80000.00000       80000.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0010 619-61000                        LUMP|   50000.00000      50000.00|   75864.00000      75864.00|   80000.00000       80000.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0011 709-51821                        LUMP|    1000.00000       1000.00|     999.00000        999.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0012 709-51821                        LUMP|    1000.00000       1000.00|     999.00000        999.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 551 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   291,660.00                                                  ROUTE : I-65 
     CALL ORDER   : 551                     CONTRACT ID : B -27460-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1778430              |(2) 35-1645115              |(3) 35-2019240     
                                          |SPANOS, N.I. PAINTING, INC. |THREE STAR PAINTING         |CENTRAL PAINTING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $    198,450.00|             $    202,173.00|                $    222,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    198,450.00|             $    202,173.00|                $    222,000.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 551 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   291,660.00                                                  ROUTE : I-65 
     CALL ORDER   : 551                     CONTRACT ID : B -27460-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1131315              |(5) 36-2726271              |(6) 20-0006209     
                                          |FIVE STAR PAINTING, INC.    |DAGLAS, A.G. PAINTING CO    |MANTA INDUSTRIAL INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0002 110-01001                        LUMP|   16000.00000      16000.00|   11000.00000      11000.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|    1500.00000       1500.00|    2000.00000       2000.00|   49000.00000       49000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    1500.00000       1500.00|    2000.00000       2000.00|   49000.00000       49000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-51859                        LUMP|   36471.00000      36471.00|   30000.00000      30000.00|   48000.00000       48000.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0006 619-51859                        LUMP|   36471.00000      36471.00|   30000.00000      30000.00|   48000.00000       48000.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0007 619-60806                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|    1600.00000        1600.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0008 619-60806                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|    1600.00000        1600.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0009 619-61000                        LUMP|   72941.00000      72941.00|   88000.00000      88000.00|   59050.00000       59050.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0010 619-61000                        LUMP|   72941.00000      72941.00|   88000.00000      88000.00|   59050.00000       59050.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0011 709-51821                        LUMP|     600.00000        600.00|     500.00000        500.00|    1600.00000        1600.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0012 709-51821                        LUMP|     600.00000        600.00|     500.00000        500.00|    1600.00000        1600.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
     SECTION TOTALS                       |             $    243,024.00|             $    254,000.00|                $    348,500.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    243,024.00|             $    254,000.00|                $    348,500.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 551 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   291,660.00                                                  ROUTE : I-65 
     CALL ORDER   : 551                     CONTRACT ID : B -27460-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1602596              |(8) 41-1224817              |                 
                                          |ICARUS INDUSTRIAL PAINTING  |ABHE & SVOBODA, INC.        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0002 110-01001                        LUMP|   18000.00000      18000.00|   49000.00000      49000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|    1000.00000       1000.00|   42125.00000      42125.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    1000.00000       1000.00|   42125.00000      42125.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-51859                        LUMP|   30000.00000      30000.00|  134800.00000     134800.00| 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0006 619-51859                        LUMP|   30000.00000      30000.00|  134800.00000     134800.00| 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0007 619-60806                        LUMP|     500.00000        500.00|   37800.00000      37800.00| 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0008 619-60806                        LUMP|     500.00000        500.00|   37800.00000      37800.00| 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0009 619-61000                        LUMP|  139300.00000     139300.00|  219050.00000     219050.00| 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0010 619-61000                        LUMP|  139300.00000     139300.00|  219050.00000     219050.00| 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0011 709-51821                        LUMP|     200.00000        200.00|   33217.00000      33217.00| 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0012 709-51821                        LUMP|     200.00000        200.00|   33217.00000      33217.00| 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
     SECTION TOTALS                       |             $    360,000.00|             $    982,984.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    360,000.00|             $    982,984.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 561 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   270,680.00                                                  ROUTE : I-70 
     CALL ORDER   : 561                     CONTRACT ID : B -27461-A                   COUNTIES : WAYNE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 70500L 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1685251     ATLAS OF LAKE STATION                                                  $    200,400.00     100.0000% 
   2   35-1131315     FIVE STAR PAINTING, INC.                                               $    207,796.00     103.6906% 
   3   35-1645115     THREE STAR PAINTING                                                    $    209,295.00     104.4386% 
   4   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    216,980.00     108.2734% 
   5   36-2726271     DAGLAS, A.G. PAINTING CO                     CONDITIONAL BID           $    232,000.00     115.7684% 
   6   35-1602596     ICARUS INDUSTRIAL PAINTING                                             $    260,000.00     129.7405% 
   7   35-2019240     CENTRAL PAINTING, INC.                       CONDITIONAL BID           $    261,000.00     130.2395% 
   8   41-1224817     ABHE & SVOBODA, INC.                                                   $  1,296,737.00     647.0743% 
==================================================================================================================================== 
                                          |(1) 35-1685251              |(2) 35-1131315              |(3) 35-1645115     
                                          |ATLAS OF LAKE STATION       |FIVE STAR PAINTING, INC.    |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0001 110-01001                        LUMP|   10000.00000      10000.00|    9000.00000       9000.00|   10465.00000       10465.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 619-05926                        LUMP|    1500.00000       1500.00|    1000.00000       1000.00|     549.00000         549.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0003 619-05926                        LUMP|    1500.00000       1500.00|    1000.00000       1000.00|     549.00000         549.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0004 619-05926                        LUMP|    1500.00000       1500.00|    1000.00000       1000.00|     273.00000         273.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0005 619-05926                        LUMP|    1500.00000       1500.00|    1000.00000       1000.00|     273.00000         273.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0006 619-05926                        LUMP|    1500.00000       1500.00|     500.00000        500.00|     173.00000         173.00 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                            |                            | 
0007 619-05926                        LUMP|    1500.00000       1500.00|     500.00000        500.00|     173.00000         173.00 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                            |                            | 
0008 619-51859                        LUMP|    6000.00000       6000.00|   15648.00000      15648.00|    9327.00000        9327.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0009 619-51859                        LUMP|    6000.00000       6000.00|   15648.00000      15648.00|    9327.00000        9327.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0010 619-51859                        LUMP|    5000.00000       5000.00|    9386.00000       9386.00|    4635.00000        4635.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0011 619-51859                        LUMP|   15000.00000      15000.00|    9386.00000       9386.00|    4635.00000        4635.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0012 619-51859                        LUMP|    4000.00000       4000.00|    5865.00000       5865.00|    2934.00000        2934.00 
  PAINT STEEL BRIDGE , STR. NO. 5         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 561 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   270,680.00                                                  ROUTE : I-70 
     CALL ORDER   : 561                     CONTRACT ID : B -27461-A                   COUNTIES : WAYNE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1685251              |(2) 35-1131315              |(3) 35-1645115     
                                          |ATLAS OF LAKE STATION       |FIVE STAR PAINTING, INC.    |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 619-51859                        LUMP|    4000.00000       4000.00|    5865.00000       5865.00|    2934.00000        2934.00 
  PAINT STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0014 619-60806                        LUMP|    1000.00000       1000.00|     600.00000        600.00|     549.00000         549.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0015 619-60806                        LUMP|    1000.00000       1000.00|     600.00000        600.00|     549.00000         549.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0016 619-60806                        LUMP|     500.00000        500.00|    1200.00000       1200.00|     273.00000         273.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0017 619-60806                        LUMP|     500.00000        500.00|    1200.00000       1200.00|     273.00000         273.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4                   |                            |                            | 
0018 619-60806                        LUMP|     500.00000        500.00|    1200.00000       1200.00|     173.00000         173.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 5                   |                            |                            | 
0019 619-60806                        LUMP|     500.00000        500.00|    1200.00000       1200.00|     173.00000         173.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 6                   |                            |                            | 
0020 619-61000                        LUMP|   26000.00000      26000.00|   31297.00000      31297.00|   43890.00000       43890.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0021 619-61000                        LUMP|   26000.00000      26000.00|   31297.00000      31297.00|   43890.00000       43890.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0022 619-61000                        LUMP|   25000.00000      25000.00|   18772.00000      18772.00|   21812.00000       21812.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0023 619-61000                        LUMP|   25000.00000      25000.00|   18772.00000      18772.00|   21812.00000       21812.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0024 619-61000                        LUMP|   15000.00000      15000.00|   11730.00000      11730.00|   13832.00000       13832.00 
  CLEAN STEEL BRIDGE , STR. NO. 5         |                            |                            | 
0025 619-61000                        LUMP|   15000.00000      15000.00|   11730.00000      11730.00|   13832.00000       13832.00 
  CLEAN STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0026 709-51821                        LUMP|    2000.00000       2000.00|     400.00000        400.00|     549.00000         549.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0027 709-51821                        LUMP|    2000.00000       2000.00|     400.00000        400.00|     549.00000         549.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0028 709-51821                        LUMP|     500.00000        500.00|     400.00000        400.00|     273.00000         273.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0029 709-51821                        LUMP|     300.00000        300.00|     400.00000        400.00|     273.00000         273.00 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
0030 709-51821                        LUMP|     300.00000        300.00|     400.00000        400.00|     173.00000         173.00 
  SURFACE SEAL , STR. NO. 5               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 561 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   270,680.00                                                  ROUTE : I-70 
     CALL ORDER   : 561                     CONTRACT ID : B -27461-A                   COUNTIES : WAYNE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1685251              |(2) 35-1131315              |(3) 35-1645115     
                                          |ATLAS OF LAKE STATION       |FIVE STAR PAINTING, INC.    |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0031 709-51821                        LUMP|     300.00000        300.00|     400.00000        400.00|     173.00000         173.00 
  SURFACE SEAL , STR. NO. 6               |                            |                            | 
     SECTION TOTALS                       |             $    200,400.00|             $    207,796.00|                $    209,295.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    200,400.00|             $    207,796.00|                $    209,295.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 561 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   270,680.00                                                  ROUTE : I-70 
     CALL ORDER   : 561                     CONTRACT ID : B -27461-A                   COUNTIES : WAYNE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1778430              |(5) 36-2726271              |(6) 35-1602596     
                                          |SPANOS, N.I. PAINTING, INC. |DAGLAS, A.G. PAINTING CO    |ICARUS INDUSTRIAL PAINTING   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0001 110-01001                        LUMP|   10000.00000      10000.00|   10000.00000      10000.00|   13000.00000       13000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 619-05926                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0003 619-05926                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0004 619-05926                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0005 619-05926                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0006 619-05926                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                            |                            | 
0007 619-05926                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                            |                            | 
0008 619-51859                        LUMP|   16000.00000      16000.00|   15000.00000      15000.00|   17000.00000       17000.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0009 619-51859                        LUMP|   16000.00000      16000.00|   15000.00000      15000.00|   17000.00000       17000.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0010 619-51859                        LUMP|   12000.00000      12000.00|   10000.00000      10000.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0011 619-51859                        LUMP|   12000.00000      12000.00|   10000.00000      10000.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0012 619-51859                        LUMP|    8000.00000       8000.00|   10000.00000      10000.00|    6000.00000        6000.00 
  PAINT STEEL BRIDGE , STR. NO. 5         |                            |                            | 
0013 619-51859                        LUMP|    8000.00000       8000.00|   10000.00000      10000.00|    6000.00000        6000.00 
  PAINT STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0014 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     100.00000         100.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0015 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     100.00000         100.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0016 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     100.00000         100.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0017 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     100.00000         100.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4                   |                            |                            | 
0018 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     100.00000         100.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 5                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 561 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   270,680.00                                                  ROUTE : I-70 
     CALL ORDER   : 561                     CONTRACT ID : B -27461-A                   COUNTIES : WAYNE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1778430              |(5) 36-2726271              |(6) 35-1602596     
                                          |SPANOS, N.I. PAINTING, INC. |DAGLAS, A.G. PAINTING CO    |ICARUS INDUSTRIAL PAINTING   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0019 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     100.00000         100.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 6                   |                            |                            | 
0020 619-61000                        LUMP|   30000.00000      30000.00|   25000.00000      25000.00|   44000.00000       44000.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0021 619-61000                        LUMP|   30000.00000      30000.00|   25000.00000      25000.00|   44000.00000       44000.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0022 619-61000                        LUMP|   16000.00000      16000.00|   25000.00000      25000.00|   26000.00000       26000.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0023 619-61000                        LUMP|   16000.00000      16000.00|   25000.00000      25000.00|   26000.00000       26000.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0024 619-61000                        LUMP|   11000.00000      11000.00|   20000.00000      20000.00|   18100.00000       18100.00 
  CLEAN STEEL BRIDGE , STR. NO. 5         |                            |                            | 
0025 619-61000                        LUMP|   11000.00000      11000.00|   20000.00000      20000.00|   18100.00000       18100.00 
  CLEAN STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0026 709-51821                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     200.00000         200.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0027 709-51821                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     200.00000         200.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0028 709-51821                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     200.00000         200.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0029 709-51821                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     200.00000         200.00 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
0030 709-51821                        LUMP|     990.00000        990.00|     500.00000        500.00|     200.00000         200.00 
  SURFACE SEAL , STR. NO. 5               |                            |                            | 
0031 709-51821                        LUMP|     990.00000        990.00|     500.00000        500.00|     200.00000         200.00 
  SURFACE SEAL , STR. NO. 6               |                            |                            | 
     SECTION TOTALS                       |             $    216,980.00|             $    232,000.00|                $    260,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    216,980.00|             $    232,000.00|                $    260,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   270,680.00                                                  ROUTE : I-70 
     CALL ORDER   : 561                     CONTRACT ID : B -27461-A                   COUNTIES : WAYNE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-2019240              |(8) 41-1224817              |                 
                                          |CENTRAL PAINTING, INC.      |ABHE & SVOBODA, INC.        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0001 110-01001                        LUMP|   20000.00000      20000.00|   63311.00000      63311.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 619-05926                        LUMP|     500.00000        500.00|   17825.00000      17825.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0003 619-05926                        LUMP|     500.00000        500.00|   17825.00000      17825.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0004 619-05926                        LUMP|     500.00000        500.00|   15687.00000      15687.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0005 619-05926                        LUMP|     500.00000        500.00|   15687.00000      15687.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0006 619-05926                        LUMP|     500.00000        500.00|   12431.00000      12431.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                            |                            | 
0007 619-05926                        LUMP|     500.00000        500.00|   12431.00000      12431.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                            |                            | 
0008 619-51859                        LUMP|   20000.00000      20000.00|   69145.00000      69145.00| 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0009 619-51859                        LUMP|   20000.00000      20000.00|   69145.00000      69145.00| 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0010 619-51859                        LUMP|   10000.00000      10000.00|   44420.00000      44420.00| 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0011 619-51859                        LUMP|   10000.00000      10000.00|   44420.00000      44420.00| 
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0012 619-51859                        LUMP|   10000.00000      10000.00|   31590.00000      31590.00| 
  PAINT STEEL BRIDGE , STR. NO. 5         |                            |                            | 
0013 619-51859                        LUMP|   10000.00000      10000.00|   31590.00000      31590.00| 
  PAINT STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0014 619-60806                        LUMP|     500.00000        500.00|   18900.00000      18900.00| 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0015 619-60806                        LUMP|     500.00000        500.00|   18900.00000      18900.00| 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0016 619-60806                        LUMP|     500.00000        500.00|   15750.00000      15750.00| 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0017 619-60806                        LUMP|     500.00000        500.00|   15750.00000      15750.00| 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4                   |                            |                            | 
0018 619-60806                        LUMP|     500.00000        500.00|   11025.00000      11025.00| 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 5                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   270,680.00                                                  ROUTE : I-70 
     CALL ORDER   : 561                     CONTRACT ID : B -27461-A                   COUNTIES : WAYNE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-2019240              |(8) 41-1224817              |                 
                                          |CENTRAL PAINTING, INC.      |ABHE & SVOBODA, INC.        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0019 619-60806                        LUMP|     500.00000        500.00|   11025.00000      11025.00| 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 6                   |                            |                            | 
0020 619-61000                        LUMP|   50000.00000      50000.00|  123065.00000     123065.00| 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0021 619-61000                        LUMP|   50000.00000      50000.00|  123065.00000     123065.00| 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0022 619-61000                        LUMP|   16000.00000      16000.00|  106087.50000     106087.50| 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0023 619-61000                        LUMP|   16000.00000      16000.00|  106087.50000     106087.50| 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0024 619-61000                        LUMP|   10600.00000      10600.00|   72787.50000      72787.50| 
  CLEAN STEEL BRIDGE , STR. NO. 5         |                            |                            | 
0025 619-61000                        LUMP|   10600.00000      10600.00|   72787.50000      72787.50| 
  CLEAN STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0026 709-51821                        LUMP|     300.00000        300.00|   26000.00000      26000.00| 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0027 709-51821                        LUMP|     300.00000        300.00|   26000.00000      26000.00| 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0028 709-51821                        LUMP|     300.00000        300.00|   26000.00000      26000.00| 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0029 709-51821                        LUMP|     300.00000        300.00|   26000.00000      26000.00| 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
0030 709-51821                        LUMP|     300.00000        300.00|   26000.00000      26000.00| 
  SURFACE SEAL , STR. NO. 5               |                            |                            | 
0031 709-51821                        LUMP|     300.00000        300.00|   26000.00000      26000.00| 
  SURFACE SEAL , STR. NO. 6               |                            |                            | 
     SECTION TOTALS                       |             $    261,000.00|             $  1,296,737.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    261,000.00|             $  1,296,737.00| 
==================================================================================================================================== 
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                                                                                                                   PAGE : 571 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   324,700.00                                                  ROUTE : I-65 
     CALL ORDER   : 571                     CONTRACT ID : B -27480-A                   COUNTIES : BARTHOLOMEW     JACKSON 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        JOHNSON 
                                          CONTRACT TIME : 11/05/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0652151 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1131315     FIVE STAR PAINTING, INC.                                               $    247,794.00     100.0000% 
   2   35-1685251     ATLAS OF LAKE STATION                                                  $    249,960.00     100.8741% 
   3   35-1645115     THREE STAR PAINTING                                                    $    256,850.00     103.6546% 
   4   35-1602596     ICARUS INDUSTRIAL PAINTING                                             $    269,000.00     108.5579% 
   5   35-2019240     CENTRAL PAINTING, INC.                                                 $    306,500.00     123.6914% 
   6   35-1778430     SPANOS, N.I. PAINTING, INC.                  CONDITIONAL BID           $    312,220.00     125.9998% 
   7   36-2726271     DAGLAS, A.G. PAINTING CO                                               $    321,000.00     129.5430% 
==================================================================================================================================== 
                                          |(1) 35-1131315              |(2) 35-1685251              |(3) 35-1645115     
                                          |FIVE STAR PAINTING, INC.    |ATLAS OF LAKE STATION       |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    2100.00000      12600.00|     500.00000       3000.00|     300.00000        1800.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   10000.00000      10000.00|   15500.00000      15500.00|   13680.00000       13680.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|    1000.00000       1000.00|    2500.00000       2500.00|     278.00000         278.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|     692.00000         692.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-05926                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|     734.00000         734.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0006 619-05926                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|     449.00000         449.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4A     |                            |                            | 
0007 619-05926                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|     449.00000         449.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4B     |                            |                            | 
0008 619-51859                        LUMP|    8468.00000       8468.00|   10000.00000      10000.00|    4716.00000        4716.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0009 619-51859                        LUMP|   17721.00000      17721.00|    9000.00000       9000.00|   11758.00000       11758.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0010 619-51859                        LUMP|   16047.00000      16047.00|    8000.00000       8000.00|   12468.00000       12468.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0011 619-51859                        LUMP|   14439.00000      14439.00|    7000.00000       7000.00|    7623.00000        7623.00 
  PAINT STEEL BRIDGE , STR. NO. 4A        |                            |                            | 
0012 619-51859                        LUMP|   14439.00000      14439.00|    7000.00000       7000.00|    7623.00000        7623.00 
  PAINT STEEL BRIDGE , STR. NO. 4B        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   324,700.00                                                  ROUTE : I-65 
     CALL ORDER   : 571                     CONTRACT ID : B -27480-A                   COUNTIES : BARTHOLOMEW     JACKSON 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        JOHNSON 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1131315              |(2) 35-1685251              |(3) 35-1645115     
                                          |FIVE STAR PAINTING, INC.    |ATLAS OF LAKE STATION       |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 619-60806                        LUMP|     300.00000        300.00|    5000.00000       5000.00|     278.00000         278.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0014 619-60806                        LUMP|     600.00000        600.00|    4000.00000       4000.00|     692.00000         692.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0015 619-60806                        LUMP|     550.00000        550.00|    3000.00000       3000.00|     734.00000         734.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0016 619-60806                        LUMP|    2400.00000       2400.00|    3000.00000       3000.00|     449.00000         449.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4A                  |                            |                            | 
0017 619-60806                        LUMP|    2400.00000       2400.00|    3000.00000       3000.00|     449.00000         449.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4B                  |                            |                            | 
0018 619-61000                        LUMP|   16936.00000      16936.00|   30000.00000      30000.00|   22192.00000       22192.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0019 619-61000                        LUMP|   34443.00000      34443.00|   24000.00000      24000.00|   50328.00000       50328.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0020 619-61000                        LUMP|   31095.00000      31095.00|   24000.00000      24000.00|   53672.00000       53672.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0021 619-61000                        LUMP|   27878.00000      27878.00|   24000.00000      24000.00|   30872.00000       30872.00 
  CLEAN STEEL BRIDGE , STR. NO. 4A        |                            |                            | 
0022 619-61000                        LUMP|   28878.00000      28878.00|   24000.00000      24000.00|   30872.00000       30872.00 
  CLEAN STEEL BRIDGE , STR. NO. 4B        |                            |                            | 
0023 709-51821                        LUMP|     400.00000        400.00|    6000.00000       6000.00|     278.00000         278.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0024 709-51821                        LUMP|     300.00000        300.00|    4000.00000       4000.00|     692.00000         692.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0025 709-51821                        LUMP|     300.00000        300.00|    5000.00000       5000.00|     734.00000         734.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0026 709-51821                        LUMP|     400.00000        400.00|    5000.00000       5000.00|     449.00000         449.00 
  SURFACE SEAL , STR. NO. 4A              |                            |                            | 
0027 709-51821                        LUMP|     400.00000        400.00|   15000.00000      15000.00|     449.00000         449.00 
  SURFACE SEAL , STR. NO. 4B              |                            |                            | 
0028 801-06640                12.000  EACH|     100.00000       1200.00|      10.00000        120.00|      20.00000         240.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0029 801-06710                60.000  DAY |      10.00000        600.00|      14.00000        840.00|      20.00000        1200.00 
  FLASHING ARROW SIGN                     |                            |                            | 
     SECTION TOTALS                       |             $    247,794.00|             $    249,960.00|                $    256,850.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    247,794.00|             $    249,960.00|                $    256,850.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   324,700.00                                                  ROUTE : I-65 
     CALL ORDER   : 571                     CONTRACT ID : B -27480-A                   COUNTIES : BARTHOLOMEW     JACKSON 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        JOHNSON 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1602596              |(5) 35-2019240              |(6) 35-1778430     
                                          |ICARUS INDUSTRIAL PAINTING  |CENTRAL PAINTING, INC.      |SPANOS, N.I. PAINTING, INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |     400.00000       2400.00|    1000.00000       6000.00|     350.00000        2100.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   13450.00000      13450.00|   20000.00000      20000.00|   15000.00000       15000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-05926                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0006 619-05926                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4A     |                            |                            | 
0007 619-05926                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4B     |                            |                            | 
0008 619-51859                        LUMP|    8000.00000       8000.00|   10000.00000      10000.00|   15000.00000       15000.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0009 619-51859                        LUMP|   19000.00000      19000.00|   30000.00000      30000.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0010 619-51859                        LUMP|   16000.00000      16000.00|   30000.00000      30000.00|   25000.00000       25000.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0011 619-51859                        LUMP|   14000.00000      14000.00|   20000.00000      20000.00|   25000.00000       25000.00 
  PAINT STEEL BRIDGE , STR. NO. 4A        |                            |                            | 
0012 619-51859                        LUMP|   14000.00000      14000.00|   20000.00000      20000.00|   25000.00000       25000.00 
  PAINT STEEL BRIDGE , STR. NO. 4B        |                            |                            | 
0013 619-60806                        LUMP|     100.00000        100.00|     500.00000        500.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0014 619-60806                        LUMP|     100.00000        100.00|     500.00000        500.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0015 619-60806                        LUMP|     100.00000        100.00|     500.00000        500.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0016 619-60806                        LUMP|     100.00000        100.00|     500.00000        500.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4A                  |                            |                            | 
0017 619-60806                        LUMP|     100.00000        100.00|     500.00000        500.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4B                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 571 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   324,700.00                                                  ROUTE : I-65 
     CALL ORDER   : 571                     CONTRACT ID : B -27480-A                   COUNTIES : BARTHOLOMEW     JACKSON 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        JOHNSON 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1602596              |(5) 35-2019240              |(6) 35-1778430     
                                          |ICARUS INDUSTRIAL PAINTING  |CENTRAL PAINTING, INC.      |SPANOS, N.I. PAINTING, INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0018 619-61000                        LUMP|   18700.00000      18700.00|   27000.00000      27000.00|   17000.00000       17000.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0019 619-61000                        LUMP|   45800.00000      45800.00|   40000.00000      40000.00|   35000.00000       35000.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0020 619-61000                        LUMP|   39900.00000      39900.00|   37000.00000      37000.00|   34000.00000       34000.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0021 619-61000                        LUMP|   35295.00000      35295.00|   28000.00000      28000.00|   30000.00000       30000.00 
  CLEAN STEEL BRIDGE , STR. NO. 4A        |                            |                            | 
0022 619-61000                        LUMP|   35295.00000      35295.00|   28000.00000      28000.00|   30000.00000       30000.00 
  CLEAN STEEL BRIDGE , STR. NO. 4B        |                            |                            | 
0023 709-51821                        LUMP|     200.00000        200.00|     300.00000        300.00|    1500.00000        1500.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0024 709-51821                        LUMP|     200.00000        200.00|     300.00000        300.00|    1500.00000        1500.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0025 709-51821                        LUMP|     200.00000        200.00|     300.00000        300.00|    1500.00000        1500.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0026 709-51821                        LUMP|     200.00000        200.00|     300.00000        300.00|    1500.00000        1500.00 
  SURFACE SEAL , STR. NO. 4A              |                            |                            | 
0027 709-51821                        LUMP|     200.00000        200.00|     300.00000        300.00|    1500.00000        1500.00 
  SURFACE SEAL , STR. NO. 4B              |                            |                            | 
0028 801-06640                12.000  EACH|       5.00000         60.00|      55.00000        660.00|      60.00000         720.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0029 801-06710                60.000  DAY |      10.00000        600.00|      14.00000        840.00|      15.00000         900.00 
  FLASHING ARROW SIGN                     |                            |                            | 
     SECTION TOTALS                       |             $    269,000.00|             $    306,500.00|                $    312,220.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    269,000.00|             $    306,500.00|                $    312,220.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 571 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   324,700.00                                                  ROUTE : I-65 
     CALL ORDER   : 571                     CONTRACT ID : B -27480-A                   COUNTIES : BARTHOLOMEW     JACKSON 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        JOHNSON 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 36-2726271              |                            |                 
                                          |DAGLAS, A.G. PAINTING CO    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1000.00000       6000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   14000.00000      14000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|    1000.00000       1000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    1000.00000       1000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-05926                        LUMP|    1000.00000       1000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0006 619-05926                        LUMP|    1000.00000       1000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 4A     |                            |                            | 
0007 619-05926                        LUMP|    1000.00000       1000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 4B     |                            |                            | 
0008 619-51859                        LUMP|   10000.00000      10000.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0009 619-51859                        LUMP|   15000.00000      15000.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0010 619-51859                        LUMP|   15000.00000      15000.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0011 619-51859                        LUMP|   20000.00000      20000.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 4A        |                            |                            | 
0012 619-51859                        LUMP|   20000.00000      20000.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 4B        |                            |                            | 
0013 619-60806                        LUMP|    1000.00000       1000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0014 619-60806                        LUMP|    1000.00000       1000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0015 619-60806                        LUMP|    1000.00000       1000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0016 619-60806                        LUMP|    1000.00000       1000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4A                  |                            |                            | 
0017 619-60806                        LUMP|    1000.00000       1000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4B                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   324,700.00                                                  ROUTE : I-65 
     CALL ORDER   : 571                     CONTRACT ID : B -27480-A                   COUNTIES : BARTHOLOMEW     JACKSON 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        JOHNSON 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 36-2726271              |                            |                 
                                          |DAGLAS, A.G. PAINTING CO    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0018 619-61000                        LUMP|   15100.00000      15100.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0019 619-61000                        LUMP|   45000.00000      45000.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0020 619-61000                        LUMP|   45000.00000      45000.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0021 619-61000                        LUMP|   49000.00000      49000.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 4A        |                            |                            | 
0022 619-61000                        LUMP|   49000.00000      49000.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 4B        |                            |                            | 
0023 709-51821                        LUMP|     500.00000        500.00|                            | 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0024 709-51821                        LUMP|     500.00000        500.00|                            | 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0025 709-51821                        LUMP|     500.00000        500.00|                            | 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0026 709-51821                        LUMP|     500.00000        500.00|                            | 
  SURFACE SEAL , STR. NO. 4A              |                            |                            | 
0027 709-51821                        LUMP|     500.00000        500.00|                            | 
  SURFACE SEAL , STR. NO. 4B              |                            |                            | 
0028 801-06640                12.000  EACH|     200.00000       2400.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0029 801-06710                60.000  DAY |      50.00000       3000.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
     SECTION TOTALS                       |             $    321,000.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    321,000.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 581 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   276,690.00                                                  ROUTE : I-65 
     CALL ORDER   : 581                     CONTRACT ID : B -27530-A                   COUNTIES : JOHNSON 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/05/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0653304 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1685251     ATLAS OF LAKE STATION                        REJECTED                  $    213,040.00     100.0000% 
   2   35-1602596     ICARUS INDUSTRIAL PAINTING                   AWARD                     $    218,800.00     102.7037% 
   3   35-1645115     THREE STAR PAINTING                                                    $    223,365.90     104.8469% 
   4   35-1131315     FIVE STAR PAINTING, INC.                                               $    238,931.00     112.1531% 
   5   35-2019240     CENTRAL PAINTING, INC.                       CONDITIONAL BID           $    318,000.00     149.2677% 
   6   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    330,200.00     154.9943% 
==================================================================================================================================== 
                                          |(1) 35-1685251              |(2) 35-1602596              |(3) 35-1645115     
                                          |ATLAS OF LAKE STATION       |ICARUS INDUSTRIAL PAINTING  |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |     500.00000       3000.00|     400.00000       2400.00|     300.00000        1800.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   15000.00000      15000.00|   10950.00000      10950.00|   11039.00000       11039.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|    2000.00000       2000.00|     500.00000        500.00|     416.00000         416.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    2000.00000       2000.00|     500.00000        500.00|     416.00000         416.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-05926                        LUMP|    2000.00000       2000.00|     500.00000        500.00|     430.00000         430.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0006 619-05926                        LUMP|    2000.00000       2000.00|     500.00000        500.00|     830.30000         830.30 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0007 619-51859                        LUMP|    7000.00000       7000.00|   14000.00000      14000.00|    7058.00000        7058.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0008 619-51859                        LUMP|    7000.00000       7000.00|   14000.00000      14000.00|    7058.00000        7058.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0009 619-51859                        LUMP|    7000.00000       7000.00|   14000.00000      14000.00|    7303.00000        7303.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0010 619-51859                        LUMP|    7000.00000       7000.00|   26000.00000      26000.00|   14115.00000       14115.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0011 619-60806                        LUMP|    2000.00000       2000.00|     400.00000        400.00|     416.00000         416.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0012 619-60806                        LUMP|    2000.00000       2000.00|     100.00000        100.00|     416.00000         416.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 581 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   276,690.00                                                  ROUTE : I-65 
     CALL ORDER   : 581                     CONTRACT ID : B -27530-A                   COUNTIES : JOHNSON 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1685251              |(2) 35-1602596              |(3) 35-1645115     
                                          |ATLAS OF LAKE STATION       |ICARUS INDUSTRIAL PAINTING  |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 619-60806                        LUMP|    2000.00000       2000.00|     100.00000        100.00|     430.00000         430.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0014 619-60806                        LUMP|    2000.00000       2000.00|     100.00000        100.00|     830.30000         830.30 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4                   |                            |                            | 
0015 619-61000                        LUMP|   30000.00000      30000.00|   27000.00000      27000.00|   33212.00000       33212.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0016 619-61000                        LUMP|   30000.00000      30000.00|   27000.00000      27000.00|   33212.00000       33212.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0017 619-61000                        LUMP|   30000.00000      30000.00|   27000.00000      27000.00|   34368.00000       34368.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0018 619-61000                        LUMP|   30000.00000      30000.00|   52250.00000      52250.00|   66424.00000       66424.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0019 709-51821                        LUMP|   15000.00000      15000.00|     200.00000        200.00|     416.00000         416.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0020 709-51821                        LUMP|    5000.00000       5000.00|     200.00000        200.00|     416.00000         416.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0021 709-51821                        LUMP|    5000.00000       5000.00|     200.00000        200.00|     430.00000         430.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0022 709-51821                        LUMP|    5000.00000       5000.00|     200.00000        200.00|     830.30000         830.30 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
0023 801-06640                20.000  EACH|      10.00000        200.00|       5.00000        100.00|      15.00000         300.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0024 801-06710                60.000  DAY |      14.00000        840.00|      10.00000        600.00|      20.00000        1200.00 
  FLASHING ARROW SIGN                     |                            |                            | 
     SECTION TOTALS                       |             $    213,040.00|             $    218,800.00|                $    223,365.90 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    213,040.00|             $    218,800.00|                $    223,365.90 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   276,690.00                                                  ROUTE : I-65 
     CALL ORDER   : 581                     CONTRACT ID : B -27530-A                   COUNTIES : JOHNSON 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1131315              |(5) 35-2019240              |(6) 35-1778430     
                                          |FIVE STAR PAINTING, INC.    |CENTRAL PAINTING, INC.      |SPANOS, N.I. PAINTING, INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    2100.00000      12600.00|    1000.00000       6000.00|     350.00000        2100.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|    8000.00000       8000.00|   20000.00000      20000.00|   12000.00000       12000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0006 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0007 619-51859                        LUMP|   14240.00000      14240.00|   20000.00000      20000.00|   26000.00000       26000.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0008 619-51859                        LUMP|   14240.00000      14240.00|   20000.00000      20000.00|   26000.00000       26000.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0009 619-51859                        LUMP|   15775.00000      15775.00|   20000.00000      20000.00|   26000.00000       26000.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0010 619-51859                        LUMP|   25122.00000      25122.00|   30000.00000      30000.00|   40000.00000       40000.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0011 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0012 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0013 619-60806                        LUMP|     550.00000        550.00|    1000.00000       1000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0014 619-60806                        LUMP|     850.00000        850.00|    1000.00000       1000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4                   |                            |                            | 
0015 619-61000                        LUMP|   28480.00000      28480.00|   38000.00000      38000.00|   36000.00000       36000.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0016 619-61000                        LUMP|   28480.00000      28480.00|   50000.00000      50000.00|   36000.00000       36000.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0017 619-61000                        LUMP|   31550.00000      31550.00|   48000.00000      48000.00|   36000.00000       36000.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0018 619-61000                        LUMP|   50244.00000      50244.00|   56000.00000      56000.00|   74000.00000       74000.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   276,690.00                                                  ROUTE : I-65 
     CALL ORDER   : 581                     CONTRACT ID : B -27530-A                   COUNTIES : JOHNSON 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1131315              |(5) 35-2019240              |(6) 35-1778430     
                                          |FIVE STAR PAINTING, INC.    |CENTRAL PAINTING, INC.      |SPANOS, N.I. PAINTING, INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0019 709-51821                        LUMP|     300.00000        300.00|     500.00000        500.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0020 709-51821                        LUMP|     300.00000        300.00|     500.00000        500.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0021 709-51821                        LUMP|     300.00000        300.00|     500.00000        500.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0022 709-51821                        LUMP|     300.00000        300.00|     500.00000        500.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
0023 801-06640                20.000  EACH|     100.00000       2000.00|      55.00000       1100.00|      60.00000        1200.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0024 801-06710                60.000  DAY |      10.00000        600.00|      15.00000        900.00|      15.00000         900.00 
  FLASHING ARROW SIGN                     |                            |                            | 
     SECTION TOTALS                       |             $    238,931.00|             $    318,000.00|                $    330,200.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    238,931.00|             $    318,000.00|                $    330,200.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 591 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,470,589.43                                                  ROUTE : 79TH STREET 
     CALL ORDER   : 591                     CONTRACT ID : B -27531-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4654384 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1128289     BEATY CONSTRUCTION, INC.                                               $  2,969,528.00     100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  3,068,965.20     103.3485% 
   3   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $  3,273,749.36     110.2447% 
   4   36-2231526     WALSH CONSTR CO OF ILL                                                 $  3,278,000.00     110.3879% 
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  3,472,000.00     116.9209% 
==================================================================================================================================== 
                                          |(1) 35-1128289              |(2) 35-1618530              |(3) 05-0558668     
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   23500.00000      23500.00|   34000.00000      34000.00|   24941.31000       24941.31 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                15.000  MOS |    1660.00000      24900.00|    1500.00000      22500.00|    1010.13000       15151.95 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 108-01614                        LUMP|    6000.00000       6000.00|    9000.00000       9000.00|    6540.55000        6540.55 
  PARTNERING OVERHEAD                     |                            |                            | 
0005 108-03287            120000.000  DOL |       1.00000     120000.00|       1.00000     120000.00|       1.00000      120000.00 
  INCENTIVE AND DISINCENTIVE              |                            |                            | 
0006 110-01001                        LUMP|  148450.00000     148450.00|  150000.00000     150000.00|  157687.47000      157687.47 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0007 201-52370                        LUMP|   15000.00000      15000.00|   29000.00000      29000.00|   30254.82000       30254.82 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0008 202-02240               157.000  SYS |      22.00000       3454.00|      30.00000       4710.00|      20.09000        3154.13 
  PAVEMENT REMOVAL                        |                            |                            | 
0009 202-02241              2344.000  LFT |       2.15000       5039.60|       2.20000       5156.80|       2.18000        5109.92 
  GUARDRAIL, REMOVE                       |                            |                            | 
0010 202-02271                 5.000  EACH|     300.00000       1500.00|     300.00000       1500.00|     171.57000         857.85 
  HEADWALL, REMOVE                        |                            |                            | 
0011 202-02278              1119.000  LFT |       6.50000       7273.50|      20.00000      22380.00|       3.69000        4129.11 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0012 202-02286                 1.000  EACH|  100795.06000     100795.06|  110000.00000     110000.00|  315570.43000      315570.43 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0013 202-04089                 1.000  EACH|     220.00000        220.00|     220.00000        220.00|     223.00000         223.00 
  SIGN, SHEET, REMOVE                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,470,589.43                                                  ROUTE : 79TH STREET 
     CALL ORDER   : 591                     CONTRACT ID : B -27531-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1128289              |(2) 35-1618530              |(3) 05-0558668     
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 202-51368               410.000  SYS |       5.00000       2050.00|      15.00000       6150.00|       6.05000        2480.50 
  SLOPEWALL, REMOVE                       |                            |                            | 
0015 202-74050                 2.000  EACH|     250.00000        500.00|     235.00000        470.00|     247.78000         495.56 
  SIGN, OVERHEAD, REMOVE                  |                            |                            | 
0016 202-74085                 2.000  EACH|    1140.00000       2280.00|    1100.00000       2200.00|    3197.60000        6395.20 
  OVERHEAD SIGN STRUCTURE, TWIN           |                            |                            | 
  CANTILEVER, REMOVE                      |                            |                            | 
0017 202-74095                 2.000  EACH|    1100.00000       2200.00|    1100.00000       2200.00|    1115.00000        2230.00 
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            | 
0018 202-91385                 7.000  EACH|     300.00000       2100.00|     250.00000       1750.00|     167.14000        1169.98 
  INLET, REMOVE                           |                            |                            | 
0019 202-91840               527.000  LFT |       3.00000       1581.00|       2.75000       1449.25|       4.31000        2271.37 
  FENCE, CHAIN LINK, REMOVE               |                            |                            | 
0020 202-96133               347.000  LFT |      44.00000      15268.00|      20.00000       6940.00|      24.73000        8581.31 
  PIPE, REMOVE                            |                            |                            | 
0021 202-96151                        LUMP|    1000.00000       1000.00|    1550.00000       1550.00|     327.03000         327.03 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            | 
0022 203-02000              2137.000  CYS |      18.40000      39320.80|      30.00000      64110.00|      14.45000       30879.65 
  EXCAVATION, COMMON                      |                            |                            | 
0023 205-03371               300.000  CYS |       7.20000       2160.00|      20.00000       6000.00|      31.73000        9519.00 
  SEDIMENT, REMOVE                        |                            |                            | 
0024 205-06931                12.000  TON |      45.00000        540.00|      35.00000        420.00|      49.42000         593.04 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0025 205-06937               520.000  LFT |       1.80000        936.00|       1.75000        910.00|       3.67000        1908.40 
  TEMPORARY SILT FENCE                    |                            |                            | 
0026 207-07498              4950.000  SYS |       5.50000      27225.00|       7.00000      34650.00|       4.88000       24156.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0027 211-02050              3348.000  CYS |      14.50000      48546.00|      12.00000      40176.00|      11.03000       36928.44 
  B BORROW                                |                            |                            | 
0028 211-06467                50.000  CYS |      43.00000       2150.00|      50.00000       2500.00|      44.39000        2219.50 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0029 211-07454              6360.000  CYS |      15.25000      96990.00|      12.00000      76320.00|      12.59000       80072.40 
  STRUCTURE BACKFILL                      |                            |                            | 
0030 302-07455                36.000  CYS |      36.00000       1296.00|      50.00000       1800.00|      46.87000        1687.32 
  DENSE GRADED SUBBASE                    |                            |                            | 
0031 306-08033               854.000  SYS |       6.00000       5124.00|       6.00000       5124.00|       7.31000        6242.74 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0032 401-07327               567.000  TON |      53.50000      30334.50|      51.00000      28917.00|      54.51000       30907.17 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0033 401-07397               833.000  TON |      40.60000      33819.80|      39.00000      32487.00|      41.42000       34502.86 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,470,589.43                                                  ROUTE : 79TH STREET 
     CALL ORDER   : 591                     CONTRACT ID : B -27531-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1128289              |(2) 35-1618530              |(3) 05-0558668     
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 401-07407              3215.000  TON |      34.25000     110113.75|      33.00000     106095.00|      34.88000      112139.20 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0035 405-05517                 1.000  TON |    1070.00000       1070.00|    1100.00000       1100.00|    1090.09000        1090.09 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0036 406-05520                 3.000  TON |     325.00000        975.00|     325.00000        975.00|     327.03000         981.09 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0037 601-06242                 4.000  EACH|   12510.00000      50040.00|   13000.00000      52000.00|   13930.73000       55722.92 
  IMPACT ATTENUATOR, R2, W1, TL-2         |                            |                            | 
0038 601-06424                 1.000  EACH|    5800.00000       5800.00|    5500.00000       5500.00|    7619.75000        7619.75 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            | 
  R2, W1, TL-2                            |                            |                            | 
0040 601-07024                 2.000  EACH|    8800.00000      17600.00|    5000.00000      10000.00|    5875.60000       11751.20 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0041 603-03829               515.000  LFT |     118.00000      60770.00|     115.00000      59225.00|     105.96000       54569.40 
  FENCE PVC CHAIN LINK, VARIABLE HEIGHT   |                            |                            | 
0042 604-06070              1225.000  SYS |      36.80000      45080.00|      35.00000      42875.00|      34.99000       42862.75 
  SIDEWALK, CONCRETE 10", REINFORCED      |                            |                            | 
0043 604-07902                34.000  SYS |      54.60000       1856.40|      50.00000       1700.00|      87.55000        2976.70 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0044 604-91531               627.000  SYS |      26.50000      16615.50|      25.00000      15675.00|      27.59000       17298.93 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0045 605-06140              2600.000  LFT |      16.00000      41600.00|      12.00000      31200.00|      13.64000       35464.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0046 605-06155                80.000  LFT |      32.00000       2560.00|      20.00000       1600.00|      14.47000        1157.60 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            | 
0047 610-06259               229.000  SYS |      57.00000      13053.00|      60.00000      13740.00|      53.23000       12189.67 
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            | 
  IN.                                     |                            |                            | 
0048 611-06497                 1.000  EACH|     188.00000        188.00|     185.00000        185.00|     128.63000         128.63 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0049 615-06505                 2.000  EACH|     514.00000       1028.00|     500.00000       1000.00|     336.13000         672.26 
  MONUMENT, B                             |                            |                            | 
0051 616-02320               426.000  SYS |       1.90000        809.40|       2.25000        958.50|       3.12000        1329.12 
  GEOTEXTILES                             |                            |                            | 
0052 616-06405               143.000  TON |      25.00000       3575.00|      30.00000       4290.00|      24.87000        3556.41 
  RIPRAP, REVETMENT                       |                            |                            | 
0053 621-01004                 1.000  EACH|     705.00000        705.00|     675.00000        675.00|     218.02000         218.02 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0054 621-02770               324.000  SYS |       1.55000        502.20|       1.50000        486.00|       2.18000         706.32 
  EROSION CONTROL BLANKET                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,470,589.43                                                  ROUTE : 79TH STREET 
     CALL ORDER   : 591                     CONTRACT ID : B -27531-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1128289              |(2) 35-1618530              |(3) 05-0558668     
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 621-06545                 1.000  TON |     620.00000        620.00|     600.00000        600.00|     365.18000         365.18 
  FERTILIZER                              |                            |                            | 
0056 621-06554               317.000  LBS |       4.00000       1268.00|       3.75000       1188.75|       3.54000        1122.18 
  SEED MIXTURE, U                         |                            |                            | 
0057 621-06557               169.000  LBS |       3.25000        549.25|       3.10000        523.90|       3.27000         552.63 
  SEED MIXTURE, T                         |                            |                            | 
0058 621-06565                 8.000  TON |     430.00000       3440.00|     425.00000       3400.00|     490.54000        3924.32 
  MULCHING MATERIAL                       |                            |                            | 
0059 621-06567                 1.000  MG  |       1.10000          1.10|       1.00000          1.00|       2.18000           2.18 
  WATER                                   |                            |                            | 
0060 621-06574               217.000  SYS |       6.70000       1453.90|       5.50000       1193.50|       7.47000        1620.99 
  SODDING                                 |                            |                            | 
0061 701-06011                 1.000  EACH|    3100.00000       3100.00|    6000.00000       6000.00|    4057.66000        4057.66 
  DYNAMIC PILE LOAD TEST                  |                            |                            | 
0062 701-91792                29.000  EACH|     155.00000       4495.00|     110.00000       3190.00|      85.25000        2472.25 
  PILE TIP, STEEL H                       |                            |                            | 
0063 701-95780              2324.000  LFT |      32.00000      74368.00|      40.00000      92960.00|      13.38000       31095.12 
  PILE, STEEL H, HP 12 X 74               |                            |                            | 
0064 702-51005               131.000  CYS |     470.00000      61570.00|     400.00000      52400.00|     544.96000       71389.76 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0065 702-51015                 8.000  CYS |     800.00000       6400.00|     400.00000       3200.00|     452.31000        3618.48 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0066 703-51030              8836.000  LBS |       0.69000       6096.84|       0.70000       6185.20|       0.76000        6715.36 
  REINFORCING STEEL                       |                            |                            | 
0067 703-51032            164275.000  LBS |       0.74000     121563.50|       0.80000     131420.00|       0.80000      131420.00 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0068 704-51002               478.000  CYS |     315.00000     150570.00|     350.00000     167300.00|     320.75000      153318.50 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0069 706-04683              1538.000  LFT |      45.00000      69210.00|      40.00000      61520.00|      42.80000       65826.40 
  RAILING , CONCRETE, PEDESTRIAN          |                            |                            | 
0070 706-51020                67.000  CYS |     305.00000      20435.00|     360.00000      24120.00|     279.83000       18748.61 
  CONCRETE, C, RAILING                    |                            |                            | 
0071 707-08158              1508.000  LFT |     221.50000     334022.00|     225.00000     339300.00|     250.53000      377799.24 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            | 
  BEAM, 42 IN. X 49 IN.                   |                            |                            | 
0072 709-07733                        LUMP|   22700.00000      22700.00|   22000.00000      22000.00|   23077.26000       23077.26 
  ANTI-GRAFFITI COAT , STR. NO. 1         |                            |                            | 
0073 709-51821                        LUMP|   17600.00000      17600.00|   17000.00000      17000.00|   14574.53000       14574.53 
  SURFACE SEAL                            |                            |                            | 
0074 711-51038                        LUMP|   10120.00000      10120.00|   11000.00000      11000.00|   10017.95000       10017.95 
  STRUCTURAL STEEL , GALVANIZED           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,470,589.43                                                  ROUTE : 79TH STREET 
     CALL ORDER   : 591                     CONTRACT ID : B -27531-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1128289              |(2) 35-1618530              |(3) 05-0558668     
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0075 711-51038                        LUMP|  103180.00000     103180.00|  192000.00000     192000.00|  120396.79000      120396.79 
  STRUCTURAL STEEL , GALVANIZED, PAINTED  |                            |                            | 
0076 711-51038                        LUMP|  209785.00000     209785.00|  122000.00000     122000.00|  209889.45000      209889.45 
  STRUCTURAL STEEL , PAINTED              |                            |                            | 
0077 711-51070                28.000  EACH|      69.00000       1932.00|      80.00000       2240.00|      48.84000        1367.52 
  ANCHOR PLATE, AP 1                      |                            |                            | 
0078 715-05127               160.000  LFT |      74.00000      11840.00|      85.00000      13600.00|     119.91000       19185.60 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            | 
0079 715-05149               596.000  LFT |      27.00000      16092.00|      33.00000      19668.00|      35.87000       21378.52 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0080 715-05151                68.000  LFT |      38.00000       2584.00|      60.00000       4080.00|      47.71000        3244.28 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0081 715-05169                40.000  LFT |      24.00000        960.00|      30.00000       1200.00|      58.04000        2321.60 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0082 715-05842                 2.000  EACH|    1120.00000       2240.00|    1500.00000       3000.00|    1649.87000        3299.74 
  CONCRETE ANCHOR, 42 IN.                 |                            |                            | 
0083 715-46000                 2.000  EACH|     400.00000        800.00|     325.00000        650.00|     236.91000         473.82 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0084 715-46005                 3.000  EACH|     325.00000        975.00|     350.00000       1050.00|     271.29000         813.87 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0085 720-98174                 8.000  EACH|    1825.00000      14600.00|    1500.00000      12000.00|    1942.66000       15541.28 
  INLET, B15                              |                            |                            | 
0086 720-98555                 8.000  EACH|    1853.00000      14824.00|    1500.00000      12000.00|    1973.18000       15785.44 
  INLET, C15                              |                            |                            | 
0087 728-98377                        LUMP|   37720.00000      37720.00|   36000.00000      36000.00|   38458.46000       38458.46 
  MASONRY COATING                         |                            |                            | 
0088 731-93945             20949.000  SFT |      10.30000     215774.70|      11.00000     230439.00|      13.34000      279459.66 
  FACE PANELS, CONCRETE                   |                            |                            | 
0089 731-93946             20949.000  SFT |       2.50000      52372.50|      10.00000     209490.00|       9.31000      195035.19 
  WALL ERECTION                           |                            |                            | 
0090 731-93947              1741.000  LFT |      89.50000     155819.50|      14.00000      24374.00|      13.85000       24112.85 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0091 801-04308                 5.000  EACH|     360.00000       1800.00|     350.00000       1750.00|     365.18000        1825.90 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0092 801-06625                19.000  EACH|      80.00000       1520.00|      80.00000       1520.00|      80.67000        1532.73 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0093 801-06639               100.000  LFT |      24.00000       2400.00|      16.00000       1600.00|      25.10000        2510.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0094 801-06639               450.000  LFT |      41.00000      18450.00|      18.00000       8100.00|      30.10000       13545.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED ,  |                            |                            | 
  LEAVE IN PLACE                          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,470,589.43                                                  ROUTE : 79TH STREET 
     CALL ORDER   : 591                     CONTRACT ID : B -27531-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1128289              |(2) 35-1618530              |(3) 05-0558668     
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0095 801-06640                18.000  EACH|     136.00000       2448.00|     135.00000       2430.00|     138.44000        2491.92 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0096 801-06645                 2.000  EACH|      47.00000         94.00|      44.00000         88.00|      47.96000          95.92 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0097 801-06646               100.000  LFT |      23.50000       2350.00|      14.00000       1400.00|      25.10000        2510.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0098 801-06775                        LUMP|   20000.00000      20000.00|   35000.00000      35000.00|   26881.68000       26881.68 
  MAINTAINING TRAFFIC                     |                            |                            | 
0099 801-07118                96.000  LFT |      12.00000       1152.00|      12.00000       1152.00|      11.99000        1151.04 
  BARRICADE, III-A                        |                            |                            | 
0100 801-07119                48.000  LFT |      12.00000        576.00|      12.00000        576.00|      11.99000         575.52 
  BARRICADE, III-B                        |                            |                            | 
0101 801-95580               400.000  LFT |      40.50000      16200.00|      18.00000       7200.00|      31.95000       12780.00 
  TEMPORARY CONCRETE BARRIER, LEAVE IN    |                            |                            | 
  PLACE                                   |                            |                            | 
0102 802-05704                11.000  LFT |      25.50000        280.50|      24.00000        264.00|      25.93000         285.23 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            | 
  ANCHOR BASE                             |                            |                            | 
0103 802-76025                 4.000  SFT |      96.00000        384.00|     100.00000        400.00|      97.72000         390.88 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0104 808-03631               174.000  LFT |       0.50000         87.00|       0.50000         87.00|       0.48000          83.52 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0105 808-03632              3106.000  LFT |       0.50000       1553.00|       0.50000       1553.00|       0.48000        1490.88 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0106 808-74804              3022.000  LFT |       0.65000       1964.30|       0.65000       1964.30|       0.65000        1964.30 
  LINE, EPOXY, SOLID, WHITE, 6 IN.        |                            |                            | 
0107 808-74805                32.000  LFT |      10.70000        342.40|      11.00000        352.00|      10.90000         348.80 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0108 808-74807                 3.000  EACH|     160.00000        480.00|     165.00000        495.00|     163.51000         490.53 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0109 808-74808                 3.000  EACH|     190.00000        570.00|     190.00000        570.00|     190.77000         572.31 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0110 615-06527                 1.000  EACH|     300.00000        300.00|     300.00000        300.00|     117.46000         117.46 
  MONUMENT, SECTION CORNER , INSTALL      |                            |                            | 
     SECTION TOTALS                       |             $  2,969,528.00|             $  3,068,965.20|                $  3,273,749.36 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,969,528.00|             $  3,068,965.20|                $  3,273,749.36 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,470,589.43                                                  ROUTE : 79TH STREET 
     CALL ORDER   : 591                     CONTRACT ID : B -27531-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-2231526              |(5) 35-2040801              |                 
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|  113000.00000     113000.00|   25000.00000      25000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                15.000  MOS |    1450.00000      21750.00|    1750.00000      26250.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  FAILED MATERIAL                         |                            |                            | 
0004 108-01614                        LUMP|    5900.00000       5900.00|   15000.00000      15000.00| 
  PARTNERING OVERHEAD                     |                            |                            | 
0005 108-03287            120000.000  DOL |       1.00000     120000.00|       1.00000     120000.00| 
  INCENTIVE AND DISINCENTIVE              |                            |                            | 
0006 110-01001                        LUMP|  160000.00000     160000.00|  150000.00000     150000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0007 201-52370                        LUMP|   33000.00000      33000.00|   28000.00000      28000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0008 202-02240               157.000  SYS |      28.00000       4396.00|      18.00000       2826.00| 
  PAVEMENT REMOVAL                        |                            |                            | 
0009 202-02241              2344.000  LFT |       2.00000       4688.00|       2.20000       5156.80| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0010 202-02271                 5.000  EACH|     300.00000       1500.00|     850.00000       4250.00| 
  HEADWALL, REMOVE                        |                            |                            | 
0011 202-02278              1119.000  LFT |       2.00000       2238.00|       7.00000       7833.00| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0012 202-02286                 1.000  EACH|  160000.00000     160000.00|  136000.00000     136000.00| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0013 202-04089                 1.000  EACH|     300.00000        300.00|    1450.00000       1450.00| 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0014 202-51368               410.000  SYS |       5.00000       2050.00|       6.00000       2460.00| 
  SLOPEWALL, REMOVE                       |                            |                            | 
0015 202-74050                 2.000  EACH|     400.00000        800.00|     250.00000        500.00| 
  SIGN, OVERHEAD, REMOVE                  |                            |                            | 
0016 202-74085                 2.000  EACH|    1200.00000       2400.00|    1200.00000       2400.00| 
  OVERHEAD SIGN STRUCTURE, TWIN           |                            |                            | 
  CANTILEVER, REMOVE                      |                            |                            | 
0017 202-74095                 2.000  EACH|    1200.00000       2400.00|    1100.00000       2200.00| 
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            | 
0018 202-91385                 7.000  EACH|     125.00000        875.00|     900.00000       6300.00| 
  INLET, REMOVE                           |                            |                            | 
0019 202-91840               527.000  LFT |       4.00000       2108.00|       4.25000       2239.75| 
  FENCE, CHAIN LINK, REMOVE               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,470,589.43                                                  ROUTE : 79TH STREET 
     CALL ORDER   : 591                     CONTRACT ID : B -27531-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-2231526              |(5) 35-2040801              |                 
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 202-96133               347.000  LFT |       9.00000       3123.00|      16.00000       5552.00| 
  PIPE, REMOVE                            |                            |                            | 
0021 202-96151                        LUMP|    1000.00000       1000.00|     500.00000        500.00| 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            | 
0022 203-02000              2137.000  CYS |      22.00000      47014.00|      22.00000      47014.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0023 205-03371               300.000  CYS |       5.00000       1500.00|      25.00000       7500.00| 
  SEDIMENT, REMOVE                        |                            |                            | 
0024 205-06931                12.000  TON |      55.00000        660.00|      55.00000        660.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0025 205-06937               520.000  LFT |       4.00000       2080.00|       2.00000       1040.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0026 207-07498              4950.000  SYS |       3.80000      18810.00|       4.20000      20790.00| 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0027 211-02050              3348.000  CYS |      11.00000      36828.00|      21.00000      70308.00| 
  B BORROW                                |                            |                            | 
0028 211-06467                50.000  CYS |      25.00000       1250.00|      50.00000       2500.00| 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0029 211-07454              6360.000  CYS |      11.00000      69960.00|      21.00000     133560.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0030 302-07455                36.000  CYS |      55.00000       1980.00|      55.00000       1980.00| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0031 306-08033               854.000  SYS |       3.52000       3006.08|       7.00000       5978.00| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0032 401-07327               567.000  TON |      53.00000      30051.00|      52.00000      29484.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0033 401-07397               833.000  TON |      40.00000      33320.00|      40.00000      33320.00| 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0034 401-07407              3215.000  TON |      34.00000     109310.00|      35.00000     112525.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0035 405-05517                 1.000  TON |    1500.00000       1500.00|    1000.00000       1000.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0036 406-05520                 3.000  TON |     400.00000       1200.00|     315.00000        945.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0037 601-06242                 4.000  EACH|   14000.00000      56000.00|   12000.00000      48000.00| 
  IMPACT ATTENUATOR, R2, W1, TL-2         |                            |                            | 
0038 601-06424                 1.000  EACH|   55000.00000      55000.00|    7000.00000       7000.00| 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            | 
  R2, W1, TL-2                            |                            |                            | 
0040 601-07024                 2.000  EACH|   12000.00000      24000.00|    6000.00000      12000.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,470,589.43                                                  ROUTE : 79TH STREET 
     CALL ORDER   : 591                     CONTRACT ID : B -27531-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-2231526              |(5) 35-2040801              |                 
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 603-03829               515.000  LFT |      97.20000      50058.00|     105.00000      54075.00| 
  FENCE PVC CHAIN LINK, VARIABLE HEIGHT   |                            |                            | 
0042 604-06070              1225.000  SYS |      38.00000      46550.00|      60.00000      73500.00| 
  SIDEWALK, CONCRETE 10", REINFORCED      |                            |                            | 
0043 604-07902                34.000  SYS |      44.00000       1496.00|      65.00000       2210.00| 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0044 604-91531               627.000  SYS |      30.00000      18810.00|      35.00000      21945.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0045 605-06140              2600.000  LFT |      18.50000      48100.00|      20.00000      52000.00| 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0046 605-06155                80.000  LFT |      20.00000       1600.00|      30.00000       2400.00| 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            | 
0047 610-06259               229.000  SYS |      55.00000      12595.00|      75.00000      17175.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            | 
  IN.                                     |                            |                            | 
0048 611-06497                 1.000  EACH|     175.00000        175.00|     130.00000        130.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0049 615-06505                 2.000  EACH|     480.00000        960.00|     630.00000       1260.00| 
  MONUMENT, B                             |                            |                            | 
0051 616-02320               426.000  SYS |       3.00000       1278.00|       3.50000       1491.00| 
  GEOTEXTILES                             |                            |                            | 
0052 616-06405               143.000  TON |      25.00000       3575.00|      30.00000       4290.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0053 621-01004                 1.000  EACH|     660.00000        660.00|     220.00000        220.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0054 621-02770               324.000  SYS |       3.00000        972.00|       2.20000        712.80| 
  EROSION CONTROL BLANKET                 |                            |                            | 
0055 621-06545                 1.000  TON |     600.00000        600.00|     350.00000        350.00| 
  FERTILIZER                              |                            |                            | 
0056 621-06554               317.000  LBS |       5.00000       1585.00|       3.50000       1109.50| 
  SEED MIXTURE, U                         |                            |                            | 
0057 621-06557               169.000  LBS |       5.00000        845.00|       3.10000        523.90| 
  SEED MIXTURE, T                         |                            |                            | 
0058 621-06565                 8.000  TON |     500.00000       4000.00|     475.00000       3800.00| 
  MULCHING MATERIAL                       |                            |                            | 
0059 621-06567                 1.000  MG  |       1.00000          1.00|       2.00000          2.00| 
  WATER                                   |                            |                            | 
0060 621-06574               217.000  SYS |       7.00000       1519.00|       7.00000       1519.00| 
  SODDING                                 |                            |                            | 
0061 701-06011                 1.000  EACH|    3500.00000       3500.00|     750.00000        750.00| 
  DYNAMIC PILE LOAD TEST                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,470,589.43                                                  ROUTE : 79TH STREET 
     CALL ORDER   : 591                     CONTRACT ID : B -27531-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-2231526              |(5) 35-2040801              |                 
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0062 701-91792                29.000  EACH|     180.00000       5220.00|     150.00000       4350.00| 
  PILE TIP, STEEL H                       |                            |                            | 
0063 701-95780              2324.000  LFT |      33.00000      76692.00|      35.00000      81340.00| 
  PILE, STEEL H, HP 12 X 74               |                            |                            | 
0064 702-51005               131.000  CYS |     475.00000      62225.00|     500.00000      65500.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0065 702-51015                 8.000  CYS |     200.00000       1600.00|     800.00000       6400.00| 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0066 703-51030              8836.000  LBS |       0.65000       5743.40|       0.80000       7068.80| 
  REINFORCING STEEL                       |                            |                            | 
0067 703-51032            164275.000  LBS |       0.65000     106778.75|       0.90000     147847.50| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0068 704-51002               478.000  CYS |     425.00000     203150.00|     375.00000     179250.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0069 706-04683              1538.000  LFT |      50.00000      76900.00|      40.00000      61520.00| 
  RAILING , CONCRETE, PEDESTRIAN          |                            |                            | 
0070 706-51020                67.000  CYS |     400.00000      26800.00|     350.00000      23450.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0071 707-08158              1508.000  LFT |     150.25000     226577.00|     300.00000     452400.00| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            | 
  BEAM, 42 IN. X 49 IN.                   |                            |                            | 
0072 709-07733                        LUMP|   20115.00000      20115.00|   22000.00000      22000.00| 
  ANTI-GRAFFITI COAT , STR. NO. 1         |                            |                            | 
0073 709-51821                        LUMP|   18210.00000      18210.00|   17000.00000      17000.00| 
  SURFACE SEAL                            |                            |                            | 
0074 711-51038                        LUMP|   50000.00000      50000.00|   12000.00000      12000.00| 
  STRUCTURAL STEEL , GALVANIZED           |                            |                            | 
0075 711-51038                        LUMP|  100000.00000     100000.00|  140000.00000     140000.00| 
  STRUCTURAL STEEL , GALVANIZED, PAINTED  |                            |                            | 
0076 711-51038                        LUMP|  245448.84000     245448.84|  200000.00000     200000.00| 
  STRUCTURAL STEEL , PAINTED              |                            |                            | 
0077 711-51070                28.000  EACH|      66.00000       1848.00|      30.00000        840.00| 
  ANCHOR PLATE, AP 1                      |                            |                            | 
0078 715-05127               160.000  LFT |      95.00000      15200.00|      80.00000      12800.00| 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            | 
0079 715-05149               596.000  LFT |      25.00000      14900.00|      32.00000      19072.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0080 715-05151                68.000  LFT |      50.00000       3400.00|      35.00000       2380.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0081 715-05169                40.000  LFT |      35.00000       1400.00|      35.00000       1400.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
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     ENGINEER'S ESTIMATE: $ 3,470,589.43                                                  ROUTE : 79TH STREET 
     CALL ORDER   : 591                     CONTRACT ID : B -27531-A                   COUNTIES : MARION 
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          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-2231526              |(5) 35-2040801              |                 
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0082 715-05842                 2.000  EACH|     503.89000       1007.78|     920.00000       1840.00| 
  CONCRETE ANCHOR, 42 IN.                 |                            |                            | 
0083 715-46000                 2.000  EACH|     181.80000        363.60|     500.00000       1000.00| 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0084 715-46005                 3.000  EACH|     189.78000        569.34|     550.00000       1650.00| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0085 720-98174                 8.000  EACH|    1999.55000      15996.40|    2800.00000      22400.00| 
  INLET, B15                              |                            |                            | 
0086 720-98555                 8.000  EACH|    2029.55000      16236.40|    2800.00000      22400.00| 
  INLET, C15                              |                            |                            | 
0087 728-98377                        LUMP|   35000.00000      35000.00|   36000.00000      36000.00| 
  MASONRY COATING                         |                            |                            | 
0088 731-93945             20949.000  SFT |      15.00000     314235.00|      15.00000     314235.00| 
  FACE PANELS, CONCRETE                   |                            |                            | 
0089 731-93946             20949.000  SFT |       9.00000     188541.00|       8.00000     167592.00| 
  WALL ERECTION                           |                            |                            | 
0090 731-93947              1741.000  LFT |      15.00000      26115.00|      25.00000      43525.00| 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0091 801-04308                 5.000  EACH|     500.00000       2500.00|     450.00000       2250.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0092 801-06625                19.000  EACH|     150.00000       2850.00|     225.00000       4275.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0093 801-06639               100.000  LFT |      12.00000       1200.00|      18.00000       1800.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0094 801-06639               450.000  LFT |      18.00000       8100.00|      40.00000      18000.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED ,  |                            |                            | 
  LEAVE IN PLACE                          |                            |                            | 
0095 801-06640                18.000  EACH|     125.00000       2250.00|     225.00000       4050.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0096 801-06645                 2.000  EACH|      55.00000        110.00|      45.00000         90.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0097 801-06646               100.000  LFT |      12.00000       1200.00|      17.00000       1700.00| 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0098 801-06775                        LUMP|   50000.00000      50000.00|   29465.19000      29465.19| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0099 801-07118                96.000  LFT |      25.00000       2400.00|      23.00000       2208.00| 
  BARRICADE, III-A                        |                            |                            | 
0100 801-07119                48.000  LFT |      25.00000       1200.00|      23.00000       1104.00| 
  BARRICADE, III-B                        |                            |                            | 
0101 801-95580               400.000  LFT |      18.00000       7200.00|      38.00000      15200.00| 
  TEMPORARY CONCRETE BARRIER, LEAVE IN    |                            |                            | 
  PLACE                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 591 -12 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,470,589.43                                                  ROUTE : 79TH STREET 
     CALL ORDER   : 591                     CONTRACT ID : B -27531-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-2231526              |(5) 35-2040801              |                 
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0102 802-05704                11.000  LFT |      23.79000        261.69|      26.00000        286.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            | 
  ANCHOR BASE                             |                            |                            | 
0103 802-76025                 4.000  SFT |      89.64000        358.56|     100.00000        400.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0104 808-03631               174.000  LFT |       0.50000         87.00|       0.54000         93.96| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0105 808-03632              3106.000  LFT |       0.38000       1180.28|       0.45000       1397.70| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0106 808-74804              3022.000  LFT |       0.54000       1631.88|       0.55000       1662.10| 
  LINE, EPOXY, SOLID, WHITE, 6 IN.        |                            |                            | 
0107 808-74805                32.000  LFT |      10.00000        320.00|      11.00000        352.00| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0108 808-74807                 3.000  EACH|     102.00000        306.00|     115.00000        345.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0109 808-74808                 3.000  EACH|     115.00000        345.00|     125.00000        375.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0110 615-06527                 1.000  EACH|     350.00000        350.00|     700.00000        700.00| 
  MONUMENT, SECTION CORNER , INSTALL      |                            |                            | 
     SECTION TOTALS                       |             $  3,278,000.00|             $  3,472,000.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,278,000.00|             $  3,472,000.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 601 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   553,789.35                                                  ROUTE : 
     CALL ORDER   : 601                     CONTRACT ID : B -27600-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9923015 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1673827     HENDERSON, H.E., INC.                                                  $    467,887.47     100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                   $    556,089.95     118.8512% 
   3   35-1523985     WIRTZ & YATES, INC.                                                    $    562,863.67     120.2989% 
   4   35-1111003     WHITE CONSTRUCTION, INC.                                               $    639,370.38     136.6504% 
==================================================================================================================================== 
                                          |(1) 35-1673827              |(2) 35-1310611              |(3) 35-1523985     
                                          |HENDERSON, H.E., INC.       |DUNCAN ROBERTSON INC        |WIRTZ & YATES, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   14502.89000      14502.89|    4000.00000       4000.00|   13000.00000       13000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 7.000  MOS |    1679.87000      11759.09|    1250.00000       8750.00|    2400.00000       16800.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   18650.00000      18650.00|   27000.00000      27000.00|   25000.00000       25000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   10738.79000      10738.79|   32000.00000      32000.00|   12000.00000       12000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|   29290.28000      29290.28|   75000.00000      75000.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 203-02000               485.000  m3  |      10.66000       5170.10|      15.00000       7275.00|      10.50000        5092.50 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070               670.000  m3  |      18.54000      12421.80|      15.00000      10050.00|      13.00000        8710.00 
  BORROW                                  |                            |                            | 
0008 205-06931                 5.000  Mg  |      36.65000        183.25|      50.00000        250.00|      40.00000         200.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0009 205-06932               126.000  m   |      24.72000       3114.72|       2.00000        252.00|      29.00000        3654.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0010 205-06936                 8.000  Mg  |      68.00000        544.00|      30.00000        240.00|     500.00000        4000.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0011 205-06937                79.000  m   |       9.37000        740.23|       3.00000        237.00|      10.50000         829.50 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 206-51215                29.000  m3  |     200.57000       5816.53|     400.00000      11600.00|     196.55000        5699.95 
  EXCAVATION, X                           |                            |                            | 
0013 206-51220                 4.000  m3  |      26.92000        107.68|    1250.00000       5000.00|     100.00000         400.00 
  EXCAVATION, WET                         |                            |                            | 
0014 206-51230               134.000  m3  |      18.02000       2414.68|      15.00000       2010.00|      39.18000        5250.12 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 601 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   553,789.35                                                  ROUTE : 
     CALL ORDER   : 601                     CONTRACT ID : B -27600-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1673827              |(2) 35-1310611              |(3) 35-1523985     
                                          |HENDERSON, H.E., INC.       |DUNCAN ROBERTSON INC        |WIRTZ & YATES, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 207-07503              1380.000  m2  |       3.60000       4968.00|       3.50000       4830.00|      11.96000       16504.80 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0016 211-06467                39.000  m3  |      60.66000       2365.74|      30.00000       1170.00|      36.54000        1425.06 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0017 211-07454               165.000  m3  |      30.83000       5086.95|      30.00000       4950.00|      28.67000        4730.55 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448               760.000  Mg  |      19.57000      14873.20|      20.00000      15200.00|      23.00000       17480.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 302-07455                15.000  m3  |      40.28000        604.20|      40.00000        600.00|      30.00000         450.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0020 402-07432               135.000  Mg  |     121.01000      16336.35|     120.00000      16200.00|     125.00000       16875.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0021 402-07435               230.000  Mg  |      97.85000      22505.50|     100.00000      23000.00|      98.00000       22540.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0022 405-05518              1495.000  m2  |       1.55000       2317.25|       1.60000       2392.00|       1.67000        2496.65 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05521              1475.000  m2  |       0.77000       1135.75|       0.80000       1180.00|       0.75000        1106.25 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01625                 2.000  EACH|    1261.75000       2523.50|    1310.00000       2620.00|    1372.00000        2744.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0025 601-01625                 1.000  EACH|    1261.75000       1261.75|    1310.00000       1310.00|    1375.00000        1375.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1 , MODIFIED                    |                            |                            | 
0026 601-01839                 1.000  EACH|    1648.00000       1648.00|    1712.00000       1712.00|    1840.00000        1840.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 6                               |                            |                            | 
0027 601-04792                 4.000  EACH|     952.75000       3811.00|     990.00000       3960.00|    1063.25000        4253.00 
  GUARDRAIL TRANSITION , 3.810 m LONG     |                            |                            | 
0028 601-06037                 5.000  EACH|     715.85000       3579.25|     744.00000       3720.00|    1029.00000        5145.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0029 601-99105                59.055  m   |      42.75000       2524.60|      44.00000       2598.42|      46.50000        2746.06 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0030 603-06040                60.000  m   |      26.78000       1606.80|      28.00000       1680.00|      31.50000        1890.00 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0031 609-06257                96.000  m2  |      56.96000       5468.16|      85.00000       8160.00|      57.00000        5472.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0032 610-07486                15.000  Mg  |     286.42000       4296.30|     300.00000       4500.00|     275.00000        4125.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0033 615-06505                 3.000  EACH|     515.00000       1545.00|     500.00000       1500.00|     550.00000        1650.00 
  MONUMENT, B                             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 601 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   553,789.35                                                  ROUTE : 
     CALL ORDER   : 601                     CONTRACT ID : B -27600-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1673827              |(2) 35-1310611              |(3) 35-1523985     
                                          |HENDERSON, H.E., INC.       |DUNCAN ROBERTSON INC        |WIRTZ & YATES, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 616-02320               331.000  m2  |       2.31000        764.61|       3.50000       1158.50|       6.00000        1986.00 
  GEOTEXTILES                             |                            |                            | 
0035 616-06405               169.000  Mg  |      30.71000       5189.99|      25.00000       4225.00|      26.50000        4478.50 
  RIPRAP, REVETMENT                       |                            |                            | 
0036 621-01004                 2.000  EACH|     618.00000       1236.00|     250.00000        500.00|     700.00000        1400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0037 621-02363              3200.000  m2  |       0.49000       1568.00|       0.55000       1760.00|       0.60000        1920.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0038 621-02770               638.000  m2  |       1.87000       1193.06|       2.00000       1276.00|       2.18000        1390.84 
  EROSION CONTROL BLANKET                 |                            |                            | 
0039 621-06559              3200.000  m2  |       0.58000       1856.00|       0.60000       1920.00|       0.66000        2112.00 
  MULCHED SEEDING, R                      |                            |                            | 
0040 621-06564              1200.000  m2  |       0.66000        792.00|       0.70000        840.00|       0.66000         792.00 
  MULCHED SEEDING, CV                     |                            |                            | 
0041 621-06567                 2.000  kL  |       2.58000          5.16|       2.75000          5.50|       3.00000           6.00 
  WATER                                   |                            |                            | 
0042 621-06574                88.000  m2  |      16.94000       1490.72|      17.00000       1496.00|      21.00000        1848.00 
  SODDING                                 |                            |                            | 
0043 622-52436                 3.000  EACH|      25.75000         77.25|      27.50000         82.50|      30.00000          90.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0044 622-91786                50.000  EACH|      10.82000        541.00|      11.00000        550.00|      13.00000         650.00 
  SEEDLING                                |                            |                            | 
0045 702-51005                44.200  m3  |     431.09000      19054.18|     550.00000      24310.00|     787.33000       34799.99 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0046 702-51015                13.700  m3  |     329.61000       4515.66|    1000.00000      13700.00|     656.93000        8999.94 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0047 703-51030              1101.000  kg  |       1.39000       1530.39|       1.50000       1651.50|       1.20000        1321.20 
  REINFORCING STEEL                       |                            |                            | 
0048 703-51032             17518.000  kg  |       1.50000      26277.00|       1.60000      28028.80|       1.60000       28028.80 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0049 704-51002               107.000  m3  |     516.26000      55239.82|     500.00000      53500.00|     588.00000       62916.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0050 706-91957                91.264  m   |     205.36000      18741.98|     205.00000      18709.12|     215.00000       19621.76 
  BRIDGE RAILING, THRIE BEAM              |                            |                            | 
0051 707-05984               176.600  m   |     527.92000      93230.67|     566.00000      99955.60|     566.25000       99999.75 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            | 
  III, 1143 mm X 406 mm                   |                            |                            | 
0052 709-51821                        LUMP|    1761.30000       1761.30|    3000.00000       3000.00|    3000.00000        3000.00 
  SURFACE SEAL                            |                            |                            | 
0053 711-51085                 8.000  EACH|      53.20000        425.60|     100.00000        800.00|      50.00000         400.00 
  ANCHOR PLATE, AP 4                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 601 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   553,789.35                                                  ROUTE : 
     CALL ORDER   : 601                     CONTRACT ID : B -27600-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1673827              |(2) 35-1310611              |(3) 35-1523985     
                                          |HENDERSON, H.E., INC.       |DUNCAN ROBERTSON INC        |WIRTZ & YATES, INC.          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 715-05265                22.000  m   |     456.05000      10033.10|     225.00000       4950.00|     500.00000       11000.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.98  |                            |                            | 
  m2                                      |                            |                            | 
0055 715-06825                 2.000  EACH|     842.07000       1684.14|     750.00000       1500.00|    1000.00000        2000.00 
  CONCRETE ANCHOR , MIN. AREA 2.98 m2     |                            |                            | 
0056 801-04308                 6.000  EACH|     200.85000       1205.10|     215.00000       1290.00|     500.00000        3000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0057 801-06625                 1.000  EACH|     242.05000        242.05|     300.00000        300.00|     110.00000         110.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0058 801-06640                12.000  EACH|     128.75000       1545.00|     135.00000       1620.00|     150.00000        1800.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0059 801-07118                33.300  m   |      37.08000       1234.76|      40.00000       1332.00|      30.00000         999.00 
  BARRICADE, III-A                        |                            |                            | 
0060 801-07119                21.000  m   |      40.17000        843.57|      43.00000        903.00|      35.00000         735.00 
  BARRICADE, III-B                        |                            |                            | 
0061 802-76020                 0.930  m2  |     175.10000        162.84|     182.00000        169.26|     200.00000         186.00 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            | 
  2.03 mm THICKNESS                       |                            |                            | 
0062 802-76025                 2.905  m2  |     196.73000        571.50|     205.00000        595.52|     210.00000         610.05 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0063 802-76035                 1.488  m2  |     180.25000        268.21|     189.00000        281.23|     200.00000         297.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0064 802-76055                36.700  m   |      18.95000        695.47|      20.00000        734.00|      24.00000         880.80 
  SIGN POST, A                            |                            |                            | 
     SECTION TOTALS                       |             $    467,887.47|             $    556,089.95|                $    562,863.67 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    467,887.47|             $    556,089.95|                $    562,863.67 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 601 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   553,789.35                                                  ROUTE : 
     CALL ORDER   : 601                     CONTRACT ID : B -27600-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1111003              |                            |                 
                                          |WHITE CONSTRUCTION, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|    7050.00000       7050.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 7.000  MOS |    1000.00000       7000.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   12000.00000      12000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    9000.00000       9000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|   41800.00000      41800.00|                            | 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 203-02000               485.000  m3  |      16.00000       7760.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070               670.000  m3  |      37.00000      24790.00|                            | 
  BORROW                                  |                            |                            | 
0008 205-06931                 5.000  Mg  |     365.00000       1825.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0009 205-06932               126.000  m   |      37.00000       4662.00|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0010 205-06936                 8.000  Mg  |     210.00000       1680.00|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0011 205-06937                79.000  m   |      12.00000        948.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 206-51215                29.000  m3  |     311.00000       9019.00|                            | 
  EXCAVATION, X                           |                            |                            | 
0013 206-51220                 4.000  m3  |     160.00000        640.00|                            | 
  EXCAVATION, WET                         |                            |                            | 
0014 206-51230               134.000  m3  |      30.00000       4020.00|                            | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0015 207-07503              1380.000  m2  |      22.50000      31050.00|                            | 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0016 211-06467                39.000  m3  |     207.00000       8073.00|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0017 211-07454               165.000  m3  |      96.00000      15840.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448               760.000  Mg  |      36.25000      27550.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 302-07455                15.000  m3  |     128.00000       1920.00|                            | 
  DENSE GRADED SUBBASE                    |                            |                            | 
0020 402-07432               135.000  Mg  |      58.00000       7830.00|                            | 
  HMA SURFACE, TYPE A                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 601 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   553,789.35                                                  ROUTE : 
     CALL ORDER   : 601                     CONTRACT ID : B -27600-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1111003              |                            |                 
                                          |WHITE CONSTRUCTION, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 402-07435               230.000  Mg  |      58.00000      13340.00|                            | 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0022 405-05518              1495.000  m2  |       0.95000       1420.25|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05521              1475.000  m2  |       0.45000        663.75|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01625                 2.000  EACH|    1350.00000       2700.00|                            | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0025 601-01625                 1.000  EACH|    1350.00000       1350.00|                            | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1 , MODIFIED                    |                            |                            | 
0026 601-01839                 1.000  EACH|    1800.00000       1800.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 6                               |                            |                            | 
0027 601-04792                 4.000  EACH|    1000.00000       4000.00|                            | 
  GUARDRAIL TRANSITION , 3.810 m LONG     |                            |                            | 
0028 601-06037                 5.000  EACH|     800.00000       4000.00|                            | 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0029 601-99105                59.055  m   |      52.00000       3070.86|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0030 603-06040                60.000  m   |      32.00000       1920.00|                            | 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0031 609-06257                96.000  m2  |     135.00000      12960.00|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0032 610-07486                15.000  Mg  |     140.00000       2100.00|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0033 615-06505                 3.000  EACH|     650.00000       1950.00|                            | 
  MONUMENT, B                             |                            |                            | 
0034 616-02320               331.000  m2  |       6.00000       1986.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0035 616-06405               169.000  Mg  |      40.00000       6760.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0036 621-01004                 2.000  EACH|     700.00000       1400.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0037 621-02363              3200.000  m2  |       0.60000       1920.00|                            | 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0038 621-02770               638.000  m2  |       2.25000       1435.50|                            | 
  EROSION CONTROL BLANKET                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 601 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   553,789.35                                                  ROUTE : 
     CALL ORDER   : 601                     CONTRACT ID : B -27600-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1111003              |                            |                 
                                          |WHITE CONSTRUCTION, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0039 621-06559              3200.000  m2  |       0.70000       2240.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0040 621-06564              1200.000  m2  |       0.80000        960.00|                            | 
  MULCHED SEEDING, CV                     |                            |                            | 
0041 621-06567                 2.000  kL  |       4.00000          8.00|                            | 
  WATER                                   |                            |                            | 
0042 621-06574                88.000  m2  |      20.00000       1760.00|                            | 
  SODDING                                 |                            |                            | 
0043 622-52436                 3.000  EACH|      32.00000         96.00|                            | 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0044 622-91786                50.000  EACH|      15.00000        750.00|                            | 
  SEEDLING                                |                            |                            | 
0045 702-51005                44.200  m3  |     900.00000      39780.00|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0046 702-51015                13.700  m3  |    1100.00000      15070.00|                            | 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0047 703-51030              1101.000  kg  |       1.60000       1761.60|                            | 
  REINFORCING STEEL                       |                            |                            | 
0048 703-51032             17518.000  kg  |       2.00000      35036.00|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0049 704-51002               107.000  m3  |     845.00000      90415.00|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0050 706-91957                91.264  m   |     250.00000      22816.00|                            | 
  BRIDGE RAILING, THRIE BEAM              |                            |                            | 
0051 707-05984               176.600  m   |     625.00000     110375.00|                            | 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            | 
  III, 1143 mm X 406 mm                   |                            |                            | 
0052 709-51821                        LUMP|    2000.00000       2000.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0053 711-51085                 8.000  EACH|     175.00000       1400.00|                            | 
  ANCHOR PLATE, AP 4                      |                            |                            | 
0054 715-05265                22.000  m   |     600.00000      13200.00|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.98  |                            |                            | 
  m2                                      |                            |                            | 
0055 715-06825                 2.000  EACH|    2500.00000       5000.00|                            | 
  CONCRETE ANCHOR , MIN. AREA 2.98 m2     |                            |                            | 
0056 801-04308                 6.000  EACH|     350.00000       2100.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0057 801-06625                 1.000  EACH|     115.00000        115.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0058 801-06640                12.000  EACH|     135.00000       1620.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 601 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   553,789.35                                                  ROUTE : 
     CALL ORDER   : 601                     CONTRACT ID : B -27600-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1111003              |                            |                 
                                          |WHITE CONSTRUCTION, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0059 801-07118                33.300  m   |      25.00000        832.50|                            | 
  BARRICADE, III-A                        |                            |                            | 
0060 801-07119                21.000  m   |      32.00000        672.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0061 802-76020                 0.930  m2  |     210.00000        195.30|                            | 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            | 
  2.03 mm THICKNESS                       |                            |                            | 
0062 802-76025                 2.905  m2  |     240.00000        697.20|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0063 802-76035                 1.488  m2  |     215.00000        319.92|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0064 802-76055                36.700  m   |      25.00000        917.50|                            | 
  SIGN POST, A                            |                            |                            | 
     SECTION TOTALS                       |             $    639,370.38|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    639,370.38|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 611 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 611                     CONTRACT ID : B -27610-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   61-1201949     INTECH CONTRACTING LLC                                                 $    185,440.49     100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                   $    194,755.00     105.0229% 
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    211,334.70     113.9636% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    272,120.00     146.7424% 
==================================================================================================================================== 



 


